ALFREDO SITE DEVELOPMENT CORPORATION
14 Fields Lane
Brewster, NY 10509
Phone: (845) 278-7777 ~ Fax: (845) 278-9421
Email: ASDCCORP@gmail.com

Ceco Building Systems

Authorized CECO
Builder Contractor

10/27/25

Task	Qty	Unit	O/P
Mobilization/General Conditions/Submittals	1	Lump	$ 5,550.00
As-builts		Per Flight	$ -
Trimble Drawing Created	1	Per Plan	$ 4,440.00
Private mark out Utilities	1	per visit	$ 1,776.00
Surveyor For A day	0	per visit	$ -
Add for insurance (Builder Risk)		lump	$ -
Installation of silt fence	1344	lnft	$ 6,265.73
Installation of orange fence around septic field	661	lnft	$ 917.14
Rental (Consists of 2 Rock Trucks for site)	0	months	$ -
Construction Road	3	Occurrences	$ 8,981.01
Safety Temp Fencing	0	LNFT	$ -
Supervisor		working days	$ -
Dumpster For Project	2	dumpster	$ 1,776.00
PortAPotty	0	Months	$ -
			$ -
Temp Sediment Ponds Work			$ -
Team Time To Install and Dismantle Temp Riser and Dewatering	2	MD	$ 4,175.82
Gravel	10	yards	$ 566.10
Pipe and Fittings	1	lump	$ 1,110.00
Demolition			$ -
Excavate and expose FM (2 sides) 2 area Cap existing	1	occurrences	$ 1,043.96
Dumpster for old foreman as dug up if in the way	1	lump	$ 333.00
Remove concrete retaining walls at front entrance (Blocks are red, must be dumped as brick) Dirt Exported	1	Void	$ -
Remove Trees and Bushes in front	1	lump	$ -
			$ -
Concrete Demo Lower Level			$ -
Removal of sidewalk at lower landing	906	sqft	$ 2,936.53
Removal of staircase from mid level to lower level	1	occurrence	$ 3,379.95
Sawcut wall to remove stair	1	occurrence	$ 3,885.00
Removal of retaining wall from staircase to building (Average Height 10') 142 lnft	1420	W/ Below	$ -
Remove black chain-link and discard	126	W/ Below	$ -
Remove interior wall for storage shelter (72 lnft at 14' height)	1008	W/ Below	$ -
demo poured in place concrete deck with Q deck	1654	W/ below	$ -
Demo 1/2 finished staircase from storage shelter to lower lot	1	occurrence	$ 24,708.60
Dig up and remove pipe as shown	164	lnft	$ 2,197.22
Excavate and discard catch basin	1	unit	$ 1,010.93
Mill and Dispose	2272.69	sqft	$ -
remove all woody vegetation from retention pond	8805	sqft	$ 9,382.61
Dewater Pond Initial	1	lump	$ 1,165.50
Existing Trailer to be removed	1	VOID	$ -
Saw cutting	232	lnft	$ 442.93
Demo and Dispose of chain-link around pond (not shown but new is shown and area is being regraded)	460	lnft	$ 1,827.95
			$ -
Demo Upper Tennis Court Area			$ -
Remove concrete sidewalk against building	672	sqft	$ 2,178.09
Demo Concrete Staircase at building	1	lump	$ 3,807.30
Remove fencing at tennis courts	624	lnft	$ 2,479.65
Remove green hartru off tennis court (figure 3") @ 23,984sqft (hold 30 per yard)	222	W/ Earthwork Include	$ -
Truck out and Dispose (take to recycling facility)	299	W/ Earthwork Include	$ -
Demo and Dispose Pipe	28	lnft	$ 375.14
Demo and Dispose catch basin	1	unit	$ 1,010.93
Saw cutting at road opening	87	lnft	$ 166.10
			$ -
Demolition at middle area			$ -
Removal of trees and stumps /Brush	2	trees	$ 777.00
Removal of chain-link	383	lnft	$ 1,521.97
Demolition of curbs	264	lnft	$ 2,930.40
Demolition of sidewalks	1320	sqft	$ 4,278.38
Saw cutting	263	lnft	$ 502.12
Mill and Discard	27667	sqft	$ 30,710.37
			$ -
Demolition at back			$ -
Removal of concrete pad	240	sqft	$ 991.01
removal of staircase down to lower level	1	occurrence	$ 7,126.20

removal of staircase to mid level	1	W/ Above	$ -
			$ -
Top Soil			$ -
Strip Topsoil and Stockpile	615	yards	$ 6,826.50
Screen Topsoil For Reuse (includes 20% overage)	615	yards	$ 9,447.88
Move and Install 4" Of Topsoil (includes 20% overage)	615	yards	$ 11,605.05
Import Additional and Spread (Not Enough Onsite)	200	W/ Landscape NIC	$ -
Maintenance Period	1	W/ Landscape NIC	$ -
			$ -
Dirt Work			$ -
			$ -
Mass Excavate Dig and Stockpile	15605	yards	$ 58,720.05
Mass Excavation Load and Remove (.35 fluff factor) (14292 flat)	19294.2	yards	$ 286,339.43
Mass Excavate/Move and Compact	1313	yards	$ 12,256.99
			$ -
			$ -
Pipework Upper Level (3' sump on basins) 6" gravel on pipe			$ -
Shoring Box	1	lump	$ 5,550.00
Install 4" force main (Assumes 5' no invert) Parallel Run	340	lnft	$ 11,488.06
Pothole to confirm EGT	2	occurrences	$ 488.40
Excavate and prep new trench for EGT (Trades by others) No trench detail . Large Trench with Sand Backfill	217	lnft	$ 6,279.48
Roof Drain Connection	1	lump	$ 333.00
8" PVC (Assumption) 1.8' down)	29	lnft	$ 757.75
DI 18 (3.8 down)	1	unit	$ 1,644.24
Proposed trench drain	54	lnft	$ 27,632.34
DI 17 (5.8 down)	1	unit	$ 2,064.60
15" HDPE (8 down average)	168	lnft	$ 10,890.43
ES 16 End Fitting and Rip Rap	1	occurrence	$ 1,147.74
YD 26 (4.2 down)	1	unit	$ 1,643.91
6" HDPE (2.7 down)	108	lnft	$ 3,644.35
ES 25 End Fitting and Rip Rap	1	occurrence	$ 1,147.74
ES 23 End Fitting and Rip Rap	1	occurrence	$ 1,147.74
ES 22 End Fitting and Rip Rap	1	occurrence	$ 1,147.74
Install DI21 (4.7 down)	1	unit	$ 1,781.55
12" HDPE (3.85 down)	40	lnft	$ 1,647.24
CB 20 (5' down)	1	occurrence	$ 1,782.30
12" HDPE (3.5 down)	30	lnft	$ 1,235.43
CB19 (5' down)	1	unit	$ 1,782.30
12" HDPE (3.25 down)	61	unit	$ 2,365.79
Tie into existing	1	occurrence	$ 205.35
Retaining wall outlet pipe (3' down) No Pipe Indicated figure 4" HDPE	145	lnft	$ 2,517.26
Adjustments of rims on structures	4	Units	$ 2,164.50
Raise structure and reinstall frame	1	Units	$ 457.88
Replacement existing catch basin and grate	5	Units	$ 3,191.25
			$ -
Pipework Lower Level (3' sump on basins) 6" gravel on pipe			$ -
Remove existing buried manhole and discard	1	unit	$ 1,010.93
Install new CB15 5' down)	1	unit	$ 1,782.30
18" HDPE pipe (4' down)	10	lnft	$ 466.53
Tie into existing and Add 22 degree bend	1	lump	$ 455.10
15" HDPE (4' down)	44	lnft	$ 1,930.16
CB14 (5.5 down)	1	lnft	$ 2,064.60
Tie into existing structure ES24)(3.7 down)	18	lnft	$ 789.61
Tie in	1	occurrence	$ 205.35
15" HDPE pipe (6' down)	123	lnft	$ 6,452.41
tie into exiting structure	1	unit	$ 205.35
18" HDPE pipe (4.35' down)	31	lnft	$ 1,446.25
Tie into existing at CB in road	1	occurrence	$ 205.35
15" HDPE (7.45 down)	83	lnft	$ 4,781.55
SDI (10.5 down)	1	unit	$ 2,551.22
15" HDPE (7.25 Down)	78	lnft	$ 4,493.50
Install Flared End Section W/ Rip Rap	1	flared end section	$ 1,010.93
Modify Stormwater Basin BA1 (See detail D-3)	1	occurrence	$ 1,609.50
15" HDPE (5' down)	73	lnft	$ 3,421.09
DMH 13 (4.6 down)	1	unit	$ 1,835.94
15" HDPE (2.5 down)	6	lnft	$ 248.75
Flared End Section	1	unit	$ 1,010.93
			$ -
Retaining wall pipe (figure 4" @2.5 down)	417	lnft	$ 7,239.29
			$ -
Utility Materials	1	lump	$ 36,021.51
			$ -
Building Expansion Excavation and backfill			$ -
Excavation of expansion area	1	lump	$ 3,274.50

Backfill of expansion area	1	lump	$	3,663.00
Import 3/4 for slab areas and place	1	lump	$	1,582.86
Pour of foundation, slab and staircase	1	Removed from scope	$	-
			$	-
			$	-
Excavation for retaining walls and ramp (lower Level)			$	-
Excavate for 151 lnft of retaining wall (3.5 ' deep)	117	yards	$	1,119.48
backfill at retaining wall 151 lnft (3.5' deep)	117	yards	$	2,232.47
Excavate for 42 lnft (deep section 7' Deep)	65	yards	$	621.93
backfill at retaining wall 42 lnft (7' deep)	65	yards	$	1,240.26
excavate for inside retaining wall ramp leg (35 lnft)(3.5 deep)	27	yards	$	258.34
backfill inside retaining wall ramp leg (35 lnft) (3.5 deep)	27	yards	$	515.18
excavate for retaining wall at entrance of lower lot (32 lnft) (7' deep)	50	yards	$	478.41
backfill of retaining wall at entrance of lower lot (32 lnft) 7' deep)	39	yards	$	744.16
Stone For Wall Backfill	284	Tons	$	11,033.40
Install of lower low concrete walls	1	Removed from scope	$	-
			$	-
Excavation for retaining walls and tamp (upper level)			$	-
excavate for 106 lnft for retaining wall (6' down 1 side) 4' wide) 106	94	yards	$	899.41
backfill for 106 lnft for retaining wall (6' down 1 side)4' wide) 106	94	yards	$	1,793.60
excavate for 167 lnft of retaining wall (11.5 ' 1 side) 6' wide)166	424	yards	$	4,056.92
backfill for 167 lnft of retaining wall 11.5 1 side 6' wide) 166	285	yards	$	5,438.06
excavate for inside wall of ramp (6x3.5) 35	27	yards	$	258.34
backfill for inside wall of ramp 6x3.5 /35	27	yards	$	515.18
224 LNFt of stone backfill (7x2)	202	tons	$	7,847.70
Install Upper Concrete Walls	1	Removed from scope	$	-
			$	-
Sitework Concrete			$	-
Prep for Concrete Slab	5563	sqft	$	12,288.11
Pour 6" Concrete 5" Item W6x6 #10 (Both Sides loading dock)	5563	sqft	$	58,414.84
Smooth Dowel	450	units	$	1,713.29
Install Dowels	1	lump	$	2,775.00
Excavate/Prep and Pour Curb (upper)	587	lnft	$	22,153.38
Excavate/Prep and Pour Curb (Lower)	191	lnft	$	7,208.34
Excavate/Prep and Pour Curb (Middle)	1086	lnft	$	40,985.64
Excavate/Prep and Pour MONO Curb (Middle)	210	lnft	$	7,925.40
4" Sidewalk Infront of main building	1238	sqft	$	20,557.73
ADA Plates	2	times	$	888.00
Add for stair (no footing detail assumes on item 4 sidewalk depth)	1	lump	$	1,110.00
			$	-
Asphalt Areas Upper Level			$	-
Import Item 4 spread and compact (12"-20157sqft) 747 flat yards	1389	tons	$	30,157.41
grade Item 4	20157	sqft	$	4,698.60
			$	-
Asphalt Area Middle Parking			$	-
Import Item 4 spread and compact (8"-26596 sqft) 657 flat yards	1221	tons	$	26,509.86
grade item 4	26596	sqft	$	6,199.53
			$	-
Asphalt Area Lower Area			$	-
Import item 4 spread and Compact (12" 12005 sqft) 444 flat	827	tons	$	17,955.49
Grade Item 4	12005	sqft	$	2,798.37
			$	-
Area besides lower level off turnaround			$	-
Import Item 4 spread and compact (8" 8610) 214 flat	396	tons	$	8,597.79
Grade item 4	8610	sqft	$	2,006.99
			$	-
Stabilization Fabric	67368	sqft	$	8,225.63
Paving Number	1	lump	$	300,174.53
Striping	1	lump	$	4,440.00
Signs	8	signs	$	3,552.00
			$	-
			$	-
			$	-
Misc			$	-
Bollards	2	units	$	1,704.96
Guide Rail (Existing at lower lot, new behind retaining wall separating upper and middle lot	0	Removed from scope	$	-
Parking lot lighting trenching. 1 ADDED IN UPPER PARKIGN AND 1 LOOKS LIKE ITS ADDED IN LOWER LOT BUT PARTIALLY COVERED BY NEW WALL. ASSUMING IN SCOPE	204	lnft	$	3,580.02
Light pole foundations (provide and install)	2	units	$	2,322.12
Install of new concrete planters	0	Removed from scope	$	-
Install new topsoil in planters (12 yards per planter)		Removed from scope	$	-
10' Fence on top of all retaining walls (Says max so please confirm height) 2" mesh qualify (54 per)	481	Removed from scope	$	-

4' Fence around retention pounds (54 per)	436	Removed from scope	$ -
4' fence gates (1500 per)	2	Removed from scope	$ -
			$ -
Landscaping			$ -
Landscaping with TypeA, B and C hydro	1	Removed from scope	$ -
			$ -
All Metal Steps		Removed from scope	$ -
			$ -
			$ -
			$ -

Sub Total	$	1,355,815.29
Insurance	$	40,674.46
Bond		
Total Before Bond	$	1,396,489.75
Grand Total	$	1,396,489.75

NOTES ▪ EXCLUSIONS ▪ CLARIFICATIONS ▪ CONDITIONS ▪ ACCEPTANCE ▪ UNIT PRICING

- No other work other than what is stipulated above is included in this proposal
- Permits, testing, asbuilts and survey/stakeouts by others
- Bond fees if required shall be added to the contract cost/no retainages
- ASDC is not responsible for erosion, maintenance, damages due to unusual storms or acts of God beyond our control
- ASDC is not responsible for possible damage to pavements or paths required for our trucks and equipment to access the sitework
- ASDC will not be responsible for any persons other than ASDC employees entering ASDC work area during the term of our work for injury or claims.

- No hazardous or contaminated material removals/no tank removals
- We are not responsible for any unmarked underground utilities or services
- On all capital improvement work – Form must be signed by customer and returned to us or sales tax will be billed additionally to all invoices.
- Agreements are bid using non-union rates – non prevailing wage
- If job duration extends beyond the anticipated timeframe, no liquidated damages are to be imposed on ASDC.
- All pricing assumes our work can be performed in a continuous manner without delays, stoppages or interruptions by others or reasons beyond our control. If delays for our agreement or crews occur, additional charges will be assessed and not unreasonably withheld. Concrete or iron work may be delayed in winter conditions.
- No shoring underpinning or bracing included
- Excavation contract limits to bottom of footing as proposed only. Unsuitable areas requiring additional excavation and re-filling shall be an additional charge if applicable
- No frost protection for exposed earth or footings, no frost removal
- No de-watering included – rate: one-man crew with pump $480.00 per day
- No structural fill or replacement fill included unless stated above
- No imported topsoil included unless stated above

- No concrete work or masonry work unless specified
- No planting, seeding or landscape work unless stipulated
- We are not responsible for water conditions under asphalt or grades under 1.5% on paving.
- Paving price subject to change based on increased purchase price at plant
- Footings requiring underpinning to be by others if applicable
- Leader drainage system with PVC uprights or add for custom upright
- No excavation for mechanicals under slabs additional **$40** per LF up to 24" depth – Site trenching add allowance (**$30** LF)
- Tank installation not included unless stated
- No flushing of culverts
- No tapping of water or gas
- No installation for conduits or utility lines unless stipulated

- No rock blasting or hammering, if applicable
- Minimum drill and blasting depth 6'

Acceptance:

This proposal **must be signed and attached as part of any and all contracts prior to commencement or scheduling of work.**

Change orders if required will be submitted in writing and require authorization prior to commencement of work.

Retainages will not be withheld unless clearly stated in the contract documents. All retainages will be paid upon completion of that specific work. No retainages will be withheld on completed extra work.

I/We agree to the terms and conditions stated above and hereby authorize ASDC to commence the work as described. Payments will be made as per the payment schedule and/or by % of completion of any work.

Payment Terms:

10% Materials Deposit on total contract

Balance of Payments to be based on % of completion of each phase of work

Terms are 30 days from date of invoice up to $50,000.00. Outstanding balances will not exceed $50,000.00 intermediate payments may be required by ASDC to continue work.

Signature: _____ Title: _____

Name Printed: _____ Date: _____

Owner or Authorized Representative