Montana Contracting Corp.
173 North Route 9W
Congers, NY, 10920
(845) 398-1778

Date: 01/09/2025

Jake Allyne
Breakthrough Academy

Re: 400 Market Street - Breakthrough Academy

Budget Proposal

Montana Contracting Corp. will furnish all necessary supervision, labor, materials and equipment to build the above-referenced project for the sum of: **$308,334**

Attachments:
Schedule of Values
Notes and Clarifications

All work will be done in a professional and workman-like manner, licensed as required by law. All work to be fully covered with compensation and liability insurances.

Thank you for the opportunity.

Very truly yours,

Matt Nicosia

Montana Contracting Corp.

Accepted By: _____

Date of Acceptance: _____

MONTANA CONTRACTING

Status: Active Estimates
Contact:
Date: 01/09/2025

Estimate: 27097 400 Market Street - Breakthrough Academy

Estimate Cost Totals

Description	Total	Percent of Cost	Cost/SF
01 General Requirements			
01.0050 General Requirements	$24,905	8.08%	5.25
02 Existing Conditions			
02.1500 Containers/Waste Removal	$1,900	0.62%	0.40
03 Concrete			
03.1000 Concrete	$1,407	0.46%	0.30
03.1500 Concrete Cutting	$2,625	0.85%	0.55
03.3370 Self-Leveling	$19,740	6.40%	4.16
06 Wood , Plastic and Composites			
06.2200 Millwork (Not Included)	$0	0.00%	0.00
08 Openings			
08.1100 HM Doors, Frames & HW	$7,166	2.32%	1.51
08.8200 Arch. Metal & Glass	$13,650	4.43%	2.88
09 Finishes			
09.2300 Drywall & Carpentry	$23,176	7.52%	4.89
09.2500 Acoustical Ceilings	$23,672	7.68%	4.99
09.3013 Tile	$9,714	3.15%	2.05
09.6000 Flooring	$38,085	12.35%	8.03
09.9100 Painting	$8,979	2.91%	1.89
10 Specialties			
10.2600 FRP Panels	$1,223	0.40%	0.26
10.2800 Bath Accessories	$2,200	0.71%	0.46
21 Fire Suppression			
21.0000 Sprinkler	$4,253	1.38%	0.90
22 Plumbing			
22.0000 Plumbing	$16,090	5.22%	3.39
23 Heating, Ventilating and Air-Conditioning			
23.0000 HVAC	$18,680	6.06%	3.94
26 Electrical			
26.0000 Electric	$18,034	5.85%	3.80
26.5000 Lighting Fixtures	$8,228	2.67%	1.73
28 Safety And Security			
28.4600 Fire Alarm	$13,230	4.29%	2.79
28.4610 Security (Not Included)	$0	0.00%	0.00
Sub-Total ()	**$256,956**	**83.34%**	**54.16**
Overhead & Profit	$42,398	13.75%	8.94
Insurance	$8,981	2.91%	1.89
Total Estimate	**$308,334**	**100%**	**64.99**

Montana Contracting Corp.
173 North Route 9W
Congers, NY, 10920
(845) 398-1778

Scope of Work

General Requirements
- Blueprint reproduction
- General labor/cleanup.
- Supervision
- Project Management
- Temporary Toilets
- Misc. Materials

Containers/Waste Removal
- 30-Yard Containers

Concrete/Sawcutting
- Sawcut Existing Slab for Underground Plumbing
- Hand-Dig fill from Trench & Remove from Jobsite.
- F/I Gravel Subbase in Trench
- Patch Concrete Slab

Self-Leveling
- F/I Self-Leveling at Existing Slab (Ardex K-15 Leveler + Primer)

HM Doors, Frames & HW
- F/O Interior HM Doors (3)
- F/O Interior HM Frames (3)
- F/O Exterior HM Doors (2)
- F/O Exterior HM Frame (1 Pair)
- F/O Door Hardware

Arch. Metal & Glass
- F/I Exterior Storefront Sliding Door [6'x7' w/3' Transom].
- Remove Existing Storefrong and Haul Off Site.

Drywall & Carpentry
- F/I 4' high partition with wood cap.
- F/I 16' metal framed interior walls for Janitor Closet & Bathrooms
- Tape & Spackle Existing Perimeter GWB
- F/I 5/8" Durock at Storefront Knee-Wall
- I/O HM Doors, Frames & HW
- I/O Bathroom Accessories

Acoustical Ceilings
- F/I 2x4 ACT Ceilings with Standard Grid.

Tile
- F/I Floor Tile @ Bathrooms
- F/I Wall Tile @ Bathrooms
- F/I Wall Tile @ Storefront Knee-Wall
- F/I Tile Cap @ Storefront Knee-Wall
- F/I Tile -> Rubber Transition at Doorways

Flooring

- F/I Loose Laid Rubber Gym Flooring [Advance Edge Back in Black (AE400)]
- F/I Luxury Vinyl Plank (LVP)
- F/I 4" Vinyl Base
- F/I Rubber -> Vinyl Reducer/Transition

Montana Contracting Corp.
173 North Route 9W
Congers, NY, 10920
(845) 398-1778

Painting
- Paint Existing GWB Walls
- Paint New GWB Walls
- Paint HM Doors & Frames

FRP Panels
- F/I FRP Panels @ Janitor Closet

Bath Accessories
- F/O Bathroom Accessories

Sprinkler
- Relocate 16-20 existing sprinkler heads.

Plumbing
- F/I Lav Sink & Faucet (2)
- F/I Commercial Toilets (2)
- F/I Hot Water Heater
- F/I Mop Sink

HVAC
- F/I Supply and Return Air Ductwork.
- F/I Diffusers, Registers and Grilles.

Electric
- Disconnect/Reconnect for Signage
- F/I 3-Way Switches
- F/I Single-Pole Switches
- F/I Duplex/Quad Receptacles
- F/I GFI Receptacles
- I/O Lighting Fixtures
- I/O Exit Devices
- Wire Hot Water Heater

Lighting Fixtures
- F/O Lighting Fixtures
- F/O Exit Combo Units
- C/O Emergency Lighting Fixtures

Fire Alarm
- Modify/Upgrade Fire Alarm Control Panel
- F/I Heat Detectors
- F/I Horn/Strobes
- F/I Pull Stations
- F/I Smoke Detectors
- F/I Strobes
- Programming

Montana Contracting Corp.
173 North Route 9W
Congers, NY, 10920
(845) 398-1778

Notes and Clarifications:

1. Pricing is to be used for budgetary purposes only.
2. Pricing is based on using open shop labor on straight time only.
3. Permit fees are not included.
4. Asbestos testing/abatement are not included.
5. Phasing is not included.
6. Tax is not included. It is assumed that a capital improvement certificate will be provided prior to the start of construction.
7. Moving/relocating of equipment and/or furniture is not included.
8. Tel/data cabling is not included.
9. Special inspections are not included.
10. Professional cleaning is not included.
11. Utility upgrades are not included.
12. Millwork is not included.
13. Exterior work is not included.

Allowances:

1. $1.85/sf for supply of ceiling tile.
2. $6.00/sf for supply of tile materials.
3. $200/ea for supply of 2'x4' lay-in emergency lighting fixtures.
4. $120/ea for supply of 2'x4' lay-in lighting fixtures.