MONTANA
CONTRACTING

Construction Management | General Contracting

Montana Contracting Corp is a full service General Contractor and Construction Management Firm. We take pride in our commitment to excellence and professionalism in the Metropolitan NY and NJ commercial construction marketplace.

MONTANA
CONTRACTING

About Us

Montana Contracting Corp. is a full–service general contractor, construction manager and residential developer. With over 35 years of experience providing quality high-end residential and commercial renovations, Montana Contracting is equipped to handle simple improvements to full scale renovations including ground up projects. We offer our clients a wide variety of construction and building related services anchored by decades of proven success and reliability.

Letter from the President

From Montana's inception in 1984 our firm has grown from a family-owned and operated home builder to a diverse construction management firm building ground-up developments, corporate interiors and hospitality projects. Through our growth and success we have not forgotten the core values and ethics that Montana was founded on. At Montana Contracting, we recognize the challenges in today's marketplace and the expectations of our clientele. We believe in honesty and integrity, doing the right things for the right reasons, and treating people fairly. Each project is pursued with the sense of urgency, excellence and professionalism that our clients expect and deserve.

MONTANA
CONTRACTING

Core Values

Family First
“The homemaker has the ultimate career. All other careers exist for one purpose only – and that is to support the ultimate career.” - C.S. Lewis

Mutual Respect
"True greatness will be achieved through the abundant mind that works selflessly - with mutual respect, for mutual benefit.: - Steven Covey

Collaboration
"Individual commitment to a group effort — that is what makes a team work, a company work, a society work, a civilization work." - Vince Lombardi

Absolute Ownership
"Responsibility equals accountability equals ownership. And a sense of ownership is the most powerful weapon a team or organization can have." - Pat Summitt

Attitude
"Your living is determined not so much by what life brings to you as by the attitude you bring to life; not so much by what happens to you as by the way your mind looks at what happens." - Khalil Gibran

Montana Contracting Corp.
173 North Route 9W
Congers, NY, 10920
(845) 398-1778
Company License: H-011193

Date: 05/06/2025

Maury Goldsmith
Edge Dental Management

Re: Edge Dental Fort Montgomery

Budget Proposal

Montana Contracting Corp. will furnish all necessary supervision, labor, materials and equipment to build the above-referenced project for the sum of: **$1,951,021**

Attachments:
Schedule of Values
Notes and Clarifications

All work will be done in a professional and workman-like manner, licensed as required by law. All work to be fully covered with compensation and liability insurances.

Thank you for the opportunity.

Very truly yours,

Steve Catalanotto

Montana Contracting Corp.

Accepted By: _____

Date of Acceptance: _____

MONTANA CONTRACTING

Status: Active Estimates
Contact:
Date: 05/06/2025

Estimate: 2500701 Edge Dental Fort Montgomery

Estimate Cost Totals

Description	Total	Percent of Cost	Cost/SF
01 General Requirements			
01.0050 General Requirements	$187,775	9.62%	46.80
02 Existing Conditions			
02.1500 Containers/Waste Removal	$9,738	0.50%	2.43
03 Concrete			
03.1000 Concrete	$69,808	3.58%	17.40
03.3005 Concrete Testing	$1,733	0.09%	0.43
06 Wood , Plastic and Composites			
06.2200 Millwork	$7,772	0.40%	1.94
06.4001 Wood Framing Materials	$35,837	1.84%	8.93
06.4002 Wood Framing Labor	$40,026	2.05%	9.98
07 Thermal and Moisture Protection			
07.2000 Insulation	$7,230	0.37%	1.80
07.3000 Roofing	$111,088	5.69%	27.69
07.9510 Siding	$25,775	1.32%	6.42
08 Openings			
08.1100 HM Doors, Frames & HW	$18,060	0.93%	4.50
08.8200 Arch. Metal & Glass	$34,101	1.75%	8.50
09 Finishes			
09.2300 Drywall & Carpentry	$13,440	0.69%	3.35
09.2500 Acoustical Ceilings	$32,760	1.68%	8.17
09.3013 Tile & Stone	$6,716	0.34%	1.67
09.6000 Flooring	$35,918	1.84%	8.95
09.7200 Wall Coverings	$2,370	0.12%	0.59
09.8433 Slat Wall Panels	$35,343	1.81%	8.81
09.9100 Painting	$16,071	0.82%	4.01
10 Specialties			
10.1400 Signage (By Owner)	$0	0.00%	0.00
10.2800 Bath Accessories	$4,400	0.23%	1.10
11 Equipment			
11.3100 Appliances	$2,100	0.11%	0.52
12 Furnishing			
12.3600 Countertops	$26,472	1.36%	6.60
21 Fire Suppression			
21.0000 Sprinkler	$31,238	1.60%	7.79
22 Plumbing			
22.0000 Plumbing	$95,828	4.91%	23.89
22.4000 Plumbing Fixtures	$6,716	0.34%	1.67
22.6200 Healthcare Plumbing Systems	$95,130	4.88%	23.71
23 Heating, Ventilating and Air-Conditioning			
23.0000 HVAC	$117,600	6.03%	29.31

Description	Total	Percent of Cost	Cost/SF
26 Electrical			
26.0000 Electric	$92,577	4.75%	23.08
26.5000 Lighting Fixtures	$29,761	1.53%	7.42
27 Communications			
27.1000 Tel/Data	$19,005	0.97%	4.74
27.5223 Nurse Call	$11,550	0.59%	2.88
28 Safety And Security			
28.4600 Fire Alarm	$26,880	1.38%	6.70
28.4610 Security	$4,830	0.25%	1.20
31 Sitework			
31.0000 Sitework	$44,018	2.26%	10.97
31.1000 Site Clearing	$29,521	1.51%	7.36
31.1050 Export Fill	$13,230	0.68%	3.30
31.1100 Drainage & Stormwater	$8,820	0.45%	2.20
31.1150 Sewer & Waste	$4,047	0.21%	1.01
31.1300 Tree Removal	$2,520	0.13%	0.63
31.2300 Rock Hammering	$68,250	3.50%	17.01
31.2500 Erosion And Sedimentation Controls	$6,090	0.31%	1.52
32 Exterior Improvements			
32.1200 Paving	$111,531	5.72%	27.80
32.1600 Site Concrete	$35,051	1.80%	8.74
32.1723 Pavement Markings	$1,701	0.09%	0.42
32.3200 Retaining Wall	$22,551	1.16%	5.62
32.9300 Landscaping	$15,750	0.81%	3.93
33 Utilities			
33.2000 Water Main	$5,800	0.30%	1.45
Sub-Total (Direct Cost)	**$1,624,524**	**83.27%**	**404.92**
Overhead	$162,452	8.33%	40.49
Profit	$107,219	5.50%	26.72
Insurance	$56,826	2.91%	14.16
Total Estimate	**$1,951,021**	**100%**	**486.30**

Montana Contracting Corp.
173 North Route 9W
Congers, NY, 10920
(845) 398-1778
Company License: H-011193

Estimate Description: Edge Dental Fort Montgomery

Scope of Work

Description
01.0050 General Requirements
Assistant Project Manager
Blueprints
Construction Office
General Labor
General Supervision
Jobsite Trailer
Lift Rental
Misc. Materials
Project Management
Supervision
Temporary Toilet(s)
02.1500 Containers/Waste Removal
Containers/Waste Removal
03.1000 Concrete
Concrete Pumps
Form & Pour 5" Concrete Slab. F/I All Applicable Rebar, Vapor Barrier & Mesh.
Form & Pour Concrete Footings
Form & Pour Concrete Foundation Wall(s)
03.3005 Concrete Testing
Concrete Testing (Per Pour)
06.2200 Millwork
F/I Full-Height Cabinets @ Supply Room (By Owner)
F/I Full-Height Storage Cabinet (By Owner)
F/I Lower Cabinets @ Lab (By Owner)
F/I Lower Cabinets @ Staff Lounge
F/I Lower Cabinets @ Supply Room (By Owner)
F/I Upper Cabinets @ Lab (By Owner)
F/I Upper Cabinets @ Private Office (By Owner)
F/I Upper Cabinets @ Staff Lounge
F/I Upper Cabinets @ Supply Room (By Owner)
06.4001 Wood Framing Materials
F/O 2x10 DF
F/O 2x6 DF

Montana Contracting Corp.
173 North Route 9W
Congers, NY, 10920
(845) 398-1778
Company License: H-011193

Description
F/O 2x6 PT
F/O 2x6 Studs
F/O 4x8x1/2" CDX Fir Plywood
F/O 4x8x5/8" CDX Fir Plywood
F/O FormSealR 5-1/2" x 50' Sill Seal
F/O Termite shield (6" x 25' Aluminum Roll)
06.4002 Wood Framing Labor
I/O Exterior Wall Framing & Sheathing @ 1st Floor
I/O Roof Framing & Sheathing
07.2000 Insulation
F/I R-21 Fiberglass Batt
07.3000 Roofing
1-Ply TPO Roof Membrane at Parapet Walls
F/I .040 Aluminum Coping
F/I 1/2" Densdeck Cover Board
F/I 5" Polyliso Rigid Insulation (R-30+)
F/I Self-Adhering Vapor Retarder
F/I TPO Base Flashings, Edge Metal, Pipe Boots, etc.
F/I TPO Membrane (60 mil White) Mechanically Attached
07.9510 Siding
F/I Fiber Cement Plank Siding
F/I Tyvek Housewrap
House Wrap Labor
Tyvek Tape
08.1100 HM Doors, Frames & HW
F/O Door Hardware (Commercial Exterior)
F/O Door Hardware (Commercial Interior)
F/O HM Frame (Pair)
F/O HM Frame (Single)
Solid-Core Wood Door
08.8200 Arch. Metal & Glass
F/I Exterior Glass Storefront System
09.2300 Drywall & Carpentry
F/I Hung GWB Ceilings
09.2500 Acoustical Ceilings
ACT Ceilings (Budget)

Montana Contracting Corp.
173 North Route 9W
Congers, NY, 10920
(845) 398-1778
Company License: H-011193

Description
09.3013 Tile & Stone
F/I Floor Tile ($7/SF Material Allowance)
F/I Tile Cove Base @ Bathrooms ($7/LF Material Allowance)
F/I Waterproofing for Floor Tile
09.6000 Flooring
F/I 4" Vinyl Base
F/I Carpet Tile
F/I Happy Feet Flooring
09.7200 Wall Coverings
F/I Vinyl Wallcovering
09.8433 Slat Wall Panels
F/I Pre-Finished Oak Slat Wall Panels
09.9100 Painting
Paint Base Molding
Paint GWB Ceilings
Paint GWB Ceilings
Paint GWB Soffit Fascia
Paint GWB Walls
Paint GWB Walls
Paint/Stain Wood Door + HM Frame (Single)
Painting Credit - Most Walls Are Covered
10.1400 Signage (By Owner)
Signage
10.2800 Bath Accessories
Bath Accessories (Budget Per Bathroom - Commercial)
11.3100 Appliances
Refrigerator @ Staff Lounge
12.3600 Countertops
Template, Fabricate & Install Solid Surface Countertops @ Check-In ($50/SF Material Allowance)
Template, Fabricate & Install Solid Surface Countertops @ Lab ($50/SF Material Allowance)
Template, Fabricate & Install Solid Surface Countertops @ Private Office ($50/SF Material Allowance)
Template, Fabricate & Install Solid Surface Countertops @ Staff Lounge ($50/SF Material Allowance)
Template, Fabricate & Install Solid Surface Countertops @ Supply Room ($50/SF Material Allowance)
21.0000 Sprinkler
Dry Sprinkler Equipment
New Sprinkler Heads

Montana Contracting Corp.
173 North Route 9W
Congers, NY, 10920
(845) 398-1778
Company License: H-011193

Description
Provide Shop Drawings
Sprinkler Permits, Filing, Inspections, Signoff & Hydrostatic Testing
22.0000 Plumbing
F/I 50-Gallon 40,000 BTU 40.4GPH Hot Water Heater (HWH)
F/I Floor Cleanout (w/Sanitary)
F/I Floor Drain 3"
F/I Pipe For Roof Drain (Vertical Runs)
F/I Pipe For Roof Drains (Horizontal Runs)
F/I Roof Drain
I/O Bath Lav (Sink) & Faucet
I/O Commercial Toilet
I/O Exam Room Sink & Faucet
I/O Exam Room Sink & Faucet Rough Ins Only
I/O Mop Sink Connection
I/O Sink & Faucet
I/O Utility Sink & Faucet
I/O Water Line To Chairs
Water Filtration System
22.4000 Plumbing Fixtures
F/O Commercial Floor-Mounted Toilet + Flushometer
F/O Exam Room Sink & Faucet (By Owner)
F/O Kitchen Faucet
F/O Kitchen Sink
F/O LAV Sink (By Owner)
F/O Lav Faucet (By Owner)
F/O Mop Sink
F/O Utility Faucet
F/O Utility Sink
22.6200 Healthcare Plumbing Systems
Dental Vacuum And Evacuation System - 9 Rooms
Nitrous System - 3 rooms
Oxygen Gas System - 3 rooms
Pressurized Medical Air System -9 Rooms
23.0000 HVAC
HVAC Budget
26.0000 Electric

Montana Contracting Corp.
173 North Route 9W
Congers, NY, 10920
(845) 398-1778
Company License: H-011193

Description
3-Way Switch
Backbox And Conduit For Nurse Call
Electric Power Budget Per Treatment Room
Electrical Power Per Square Foot
F/I 200Amp Panel
F/O 2" Conduit for Internet Provider
F/O 2" Conduit for Underground Electrical Service (Schedule 40 PVC)
F/O Underground Service Wire (4/0-4/0-4/0 Aluminum URD)
I/O 2" Conduit for Underground Electrical Service
I/O Exit Sign
I/O Lighting Fixture (Commercial)
I/O Underground Conduit for Internet Service (By Others)
Primary Service Up Pole
Single-Pole Switch
Underground Electrical Service Inspection
Wall-Mounted Occupancy Sensor (OC)
Wire 60 Amp AC Condenser Unit
26.5000 Lighting Fixtures
Emergency (EM) Lighting Fixture
Exit Sign
Lighting Fixture Budget
Lighting Fixture Budget
Lighting Fixture Budget
Lighting Fixture Budget
Lighting Fixture Budget
27.1000 Tel/Data
Tel/Data Outlet
Tel/Data Rack
27.5223 Nurse Call
Nurse Call Alert Device
Nurse Call Light
Nurse Call Station
28.4600 Fire Alarm
Fire Alarm Design-Build
28.4610 Security
Access Control Monitor

Montana Contracting Corp.
173 North Route 9W
Congers, NY, 10920
(845) 398-1778
Company License: H-011193

Description
Access Control Points
Security Rack
31.0000 Sitework
2" Rigid Insulation Below Grade
2" Rigid Insulation Below Grade Vertical
Backfill Frost Walls
Backfill Slab & Compact
Excavate For Spread Footings
Excavate Foundation (Frost Walls)
Excavate Foundation (Slab on Grade)
F/I Crushed Stone
Trenching, Sand and Backfill Utility Trench for Underground Electric (2' Deep w/1' Sand)
31.1000 Site Clearing
Clear Brush And Grade Site
31.1050 Export Fill
Export Fill
31.1100 Drainage & Stormwater
F/I 4" Footing Drain
31.1150 Sewer & Waste
4" PVC Sewer Service Line Underground
Cleanouts
Connect to Existing Sewer Main
31.1300 Tree Removal
Remove Tree - Large
31.2300 Rock Hammering
Rock Hammering
31.2500 Erosion And Sedimentation Controls
F/I Construction Entrance
F/I Silt Fence
32.1200 Paving
Asphalt Paving
32.1600 Site Concrete
Concrete Curb (6” Wide @ Top & 8-1/4” @ Bottom) (Includes Excavation)
Sidewalks
32.1723 Pavement Markings
Standard parking stall (18’ x 9’ with striping)

Montana Contracting Corp.
173 North Route 9W
Congers, NY, 10920
(845) 398-1778
Company License: H-011193

Description
32.3200 Retaining Wall
Retaining Wall
32.9300 Landscaping
Landscaping
33.2000 Water Main
Trenching, Sand & Backfill of Water Service from Future Connection To Building
Water Service From Future to Building

Montana Contracting Corp.
173 North Route 9W
Congers, NY, 10920
(845) 398-1778
Company License: H-011193

Notes and Clarifications:

1. Pricing is to be used for budgetary purposes only.
2. All work to be performed during normal working hours. Overtime is not included.
3. Pricing is based on open shop labor.
4. Permits, utility company fees, and municipality charges are not included.
5. Surveying and stakeout services are excluded. Montana will coordinate stakeouts by others.
6. Temporary heat is not included.
7. Winter additives, ground thawing, and concrete blankets are not included.
8. Excavation is based on footing depths shown on plans. Additional excavation to reach virgin soil is not included.
9. Unsuitable soil removal, dewatering, and snow/ice removal are not included.
10. Landscaping, site furnishings, and irrigation systems are excluded.
11. Installation of owner-supplied equipment or fixtures is based on single mobilization per item.
12. Kitchen equipment, signage, and menu boards are to be furnished and installed by others.
13. Window treatments, decorative lighting, and branding elements are not included.
14. Site access, staging area, and storage are assumed to be available throughout the project.
15. Temporary utilities (power, water, toilets) to be provided by others.
16. Material pricing reflects current market conditions and availability.
17. Schedule is based on a mutually agreed start date and continuous workflow.
18. Testing, special inspections, and commissioning are by others.
19. Owner-furnished items must be delivered to site in coordination with the construction schedule.
20. Submittals and shop drawings are included per standard GC practices.
21. Coordination with client vendors (equipment, IT, security, POS) is assumed to align with project schedule.
22. Warranty on labor and materials is one year.
23. Plumbing fixtures are to be supplied by owner.