MONTANA
CONTRACTING

A Custom Builder Creating Distinguished Homes

As you consider building a new home or renovating your current home, you are entering one of the most exciting times of your life. At Montana Contracting we will be there to help with the many decisions you will be making. The best floor plan, the right style, careful choice of materials and finishes, all brought together to create a home as distinct and unique as you are.

MONTANA
CONTRACTING

About Us

Montana Contracting Corp. is a full–service general contractor, construction manager and residential developer. With over 35 years of experience providing quality high-end residential and commercial renovations, Montana Contracting is equipped to handle simple improvements to full scale renovations including ground up projects. We offer our clients a wide variety of construction and building related services anchored by decades of proven success and reliability.

Letter from the President

From Montana's inception in 1984 our firm has grown from a family-owned and operated home builder to a diverse construction management firm building ground-up developments, corporate interiors and hospitality projects. Through our growth and success we have not forgotten the core values and ethics that Montana was founded on. At Montana Contracting, we recognize the challenges in today's marketplace and the expectations of our clientele. We believe in honesty and integrity, doing the right things for the right reasons, and treating people fairly. Each project is pursued with the sense of urgency, excellence and professionalism that our clients expect and deserve.

MONTANA
CONTRACTING

Core Values

Family First
“The homemaker has the ultimate career. All other careers exist for one purpose only – and that is to support the ultimate career.” - C.S. Lewis

Mutual Respect
"True greatness will be achieved through the abundant mind that works selflessly - with mutual respect, for mutual benefit.: - Steven Covey

Collaboration
"Individual commitment to a group effort — that is what makes a team work, a company work, a society work, a civilization work." - Vince Lombardi

Absolute Ownership
"Responsibility equals accountability equals ownership. And a sense of ownership is the most powerful weapon a team or organization can have." - Pat Summitt

Attitude
"Your living is determined not so much by what life brings to you as by the attitude you bring to life; not so much by what happens to you as by the way your mind looks at what happens." - Khalil Gibran

Montana Home Builders
173 North Rt. 9W
Congers, NY, 10920
(845) 398-1778

Date: 08/08/2025

William Hutch
Beau Designs
1 North 4th Place
Brooklyn, New York 11249

Re: Hudson House Beau Designs

Budget

Montana Home Builders provides budgetary pricing to furnish all necessary supervision, labor, materials and equipment to build the above-referenced project for the sum of: **$1,197,337**

Attachments:
Schedule of Values

All work will be done in a professional and workman-like manner, licensed as required by law. All work to be fully covered with compensation and liability insurances.

Thank you for the opportunity.

Very truly yours,

Matt Nicosia

Montana Home Builders

Accepted By: _____

Date of Acceptance: _____

MONTANA
HOME BUILDERS

Status: Active Estimates
Contact:
Date: 08/08/2025

Estimate: 25038 Hudson House Beau Designs

Estimate Cost Totals

Description	Total	Percent of Cost	Cost/SF
01 General Requirements			
01.0050 General Requirements	$76,186	6.36%	36.11
02 Existing Conditions			
02.1500 Containers/Waste Removal	$3,400	0.28%	1.61
03 Concrete			
03.1000 Concrete	$35,013	2.92%	16.59
04 Masonry			
04.5710 Brick	$3,598	0.30%	1.71
06 Wood , Plastic and Composites			
06.2000 Finish Carpentry	$15,458	1.29%	7.33
06.2200 Millwork	$45,032	3.76%	21.34
06.2300 Closet Interiors	$917	0.08%	0.43
06.4001 Wood Framing Materials	$95,963	8.01%	45.48
06.4002 Wood Framing Labor	$47,764	3.99%	22.64
06.4300 Wood Stairs And Railings	$25,515	2.13%	12.09
07 Thermal and Moisture Protection			
07.1000 Foundation Waterproofing	$9,028	0.75%	4.28
07.2000 Insulation	$35,608	2.97%	16.88
07.3000 Roofing	$35,629	2.98%	16.89
07.9510 Siding	$92,143	7.70%	43.67
08 Openings			
08.1400 Wood Doors & HW	$7,875	0.66%	3.73
08.5000 Windows	$49,019	4.09%	23.23
08.8200 Arch. Metal & Glass (TBD)	$0	0.00%	0.00
08.8400 Glass Railings	$2,704	0.23%	1.28
08.8500 Shower Enclosures	$6,143	0.51%	2.91
09 Finishes			
09.2300 Drywall & Carpentry	$56,699	4.74%	26.87
09.3013 Tile & Stone	$13,157	1.10%	6.24
09.6400 Wood Flooring	$24,384	2.04%	11.56
09.9100 Painting	$31,642	2.64%	15.00
10 Specialties			
10.2800 Bath Accessories	$2,730	0.23%	1.29
10.3100 Fireplaces	$7,875	0.66%	3.73
11 Equipment			
11.3100 Appliances	$8,085	0.68%	3.83
12 Furnishing			
12.3600 Countertops	$22,752	1.90%	10.78
22 Plumbing			
22.0000 Plumbing	$34,230	2.86%	16.22
22.4000 Plumbing Fixtures	$10,258	0.86%	4.86

Description	Total	Percent of Cost	Cost/SF
23 Heating, Ventilating and Air-Conditioning			
23.0000 HVAC	$53,172	4.44%	25.20
26 Electrical			
26.0000 Electric	$51,060	4.26%	24.20
26.5000 Lighting Fixtures	$17,724	1.48%	8.40
31 Sitework			
31.0000 Earthwork	$22,289	1.86%	10.56
31.1100 Drainage & Stormwater	$8,704	0.73%	4.13
31.2500 Erosion And Sedimentation Controls	$4,725	0.39%	2.24
32 Exterior Improvements			
32.1200 Paving	$5,250	0.44%	2.49
32.1400 Hardscaping	$11,209	0.94%	5.31
32.9300 Landscaping (Not Included)	$0	0.00%	0.00
33 Utilities			
33.2000 Well & Water Service (Allowance)	$21,603	1.80%	10.24
33.3100 Septic Systems	$31,238	2.61%	14.80
Sub-Total (Direct Cost)	**$1,025,776**	**85.67%**	**486.15**
Overhead & Profit	$153,866	12.85%	72.92
Insurance	$17,695	1.48%	8.39
Total Estimate	**$1,197,337**	**100%**	**567.46**

Montana Home Builders
173 North Rt. 9W
Congers, NY, 10920
(845) 398-1778

Estimate Description: Hudson House Beau Designs

Scope of Work

Description
01.0050 General Requirements
Blueprints (Per Page)
General Labor (Per Week)
General Superintendent (10% Allocation) (Per Week)
Misc. Materials
Project Manager I ((20% Allocation) Per Week)
Superintendent (50% Allocation) (Per Week)
Temporary Toilet(s) (Per Month)
02.1500 Containers/Waste Removal
Containers/Waste Removal
03.1000 Concrete
Concrete Pumps
Form & Pour 2'6"x1'0" Concrete Footings
Form & Pour Concrete 12"x3'0" Foundation Wall(s)
Form & Pour4" Concrete Slab. F/I All Applicable Rebar, Vapor Barrier & Mesh.
04.5710 Brick
F/I Brick Veneer at Chimney
F/I Chimney Cap
06.2000 Finish Carpentry
F/I 5/4" Window Stools
F/I Base Molding
F/I Door Casing
F/I Window Casing
I/O Interior Door Hardware
I/O Interior Wood Door & F/I Trim
I/O Pocket Door
I/O Window Hardware & Screen(s)
06.2200 Millwork
F/I 1st Floor Vanity
F/I 2nd Floor Vanity
F/I Free Floating Shelves
F/I Kitchen Islands
F/I Lower Cabinets
F/I Master Vanity

Montana Home Builders
173 North Rt. 9W
Congers, NY, 10920
(845) 398-1778

Description
F/I Millwork Closet @ Master Bed
F/I Mudroom Bench
F/I Mudroom Closet
06.2300 Closet Interiors
F/I Closet Interiors (Hat Shelf & Rod)
06.4001 Wood Framing Materials
F/O 2x10 DF
F/O 2x12 DF Rafters
F/O 2x4 DF
F/O 2x4 PT
F/O 2x4 Studs
F/O 2x6 DF
F/O 2x6 PT
F/O 2x6 Studs
F/O 4'x8'x3/4" CDX Plywood
F/O 4x8x3/4" T&G Plywood Subfloor (2nd Layer)
F/O 4x8x3/4" TG Advantech Plywood Subfloor
F/O 6"x6"x12' PT Post
F/O FormSealR 5-1/2" x 50' Sill Seal
F/O Termite shield (6" x 25' Aluminum Roll)
06.4002 Wood Framing Labor
I/O Additional Layer of Plywood Subfloor
I/O Exterior Wall Framing & Sheathing @ 1st Floor
I/O Exterior Wall Framing & Sheathing @ 2nd Floor
I/O Floor Framing (Joists & Subfloor)
I/O Interior Framed Wall
I/O Interior Framed Wall
I/O Roof Framing & Sheathing
I/O Window(s) (Standard Sizes)
06.4300 Wood Stairs And Railings
F/I White Oak Stairs w/Poplar Strings & Risers (Per Riser)
07.1000 Foundation Waterproofing
F/I Foundation Waterproofing [Rub-R-Wall Membrane w/2" XPS (R-10) Foam Board Application]
07.2000 Insulation
F/I 12" Semi-Rigid Mineral Wool Insulation (R-49?)
F/I Insulation & Air Seal @ Window(s)/Exterior Door(s)

Montana Home Builders
173 North Rt. 9W
Congers, NY, 10920
(845) 398-1778

Description
F/I R-30 Fiberglass Batt Insulation
F/I R-5.5 Foil-Faced Semi-Rigid Insulation
F/I R-5.5 Foil-Faced Semi-Rigid Insulation
F/I Sound Deadening Insulation
F/I Tub Trap Insulation (Thermal)
07.3000 Roofing
F/I Standing Seam Sheet Metal Roofing
07.9510 Siding
F/I 1" Mineral Wool Insulation (Roxul)
F/I Blocking for Fascias
F/I Blocking to Support Siding Under Windows
F/I Red Cedar Fascia
F/I Red Cedar Siding (Clear T&G)
F/I Vapor Permeable Vapor/Air Barrier [Henry VP]
08.1400 Wood Doors & HW
F/O Door Hardware ($150 Allowance)
F/O Pocket Door with Kit (Builder Grade) ($650 Allowance)
F/O Solid-Core Wood Door ($600 Allowance)
08.5000 Windows
F/O Exterior Door Type 1
F/O Window Type A
F/O Window Type B
F/O Window Type C
08.8200 Arch. Metal & Glass (TBD)
Arch. Metal & Glass
08.8400 Glass Railings
Glass Railings [View Rail Ascend Series]
08.8500 Shower Enclosures
Master Shower Enclosure
Shower Enclosure
09.2300 Drywall & Carpentry
F/I 5/8" GWB Ceilings on 1/2" Resilient Channel (Level 4 Finish)
F/I 5/8" GWB Ceilings on 1/2" Resilient Channel Level 4 Finish)
F/I 5/8" GWB Walls (Level 4 Finish)
F/I Cement Board @ Fireplace
I/O Bath Accessories

Montana Home Builders
173 North Rt. 9W
Congers, NY, 10920
(845) 398-1778

Description
09.3013 Tile & Stone
F/I Floor Tile ($8/SF Material Allowance)
F/I Floor Tile @ Master Bath Shower ($15/SF Material Allowance)
F/I Marble Saddles
F/I Mud Job at Shower
F/I Tile Backsplash ($6/SF Material Allowance)
F/I Wall Tile ($8/SF Material Allowance)
F/I Waterproofing for Floor Tile
F/I Waterproofing for Wall Tile
09.6400 Wood Flooring
F/I Engineered Wood Flooring ($13/SF Material Allowance)
09.9100 Painting
Paint Base Molding
Paint GWB Ceilings
Paint GWB Walls
Paint Window Casing
Paint/Stain Wood Doors & Casing
Pre-Stain Red Cedar Siding (2 Coats)
10.2800 Bath Accessories
Bath Accessories Budget (Mid-Grade Residential Guest Bath/Powder Room)
Bath Accessories Budget (Mid-Grade Residential Master Bath)
10.3100 Fireplaces
F/I Fireplace Insert & Venting
11.3100 Appliances
Dishwasher
Dryer (Mid-Grade)
Range
Refrigerator
Washer (Mid-Grade)
12.3600 Countertops
Template, Fabricate & Install Shower Curb ($65/SF Material Allowance)
Template, Fabricate & Install Solid Surface Hearth ($65/SF Material Allowance)
Template, Fabricate & Install Stone Countertop @ Interior Face of Knee Space (Island) ($65/SF Material Allowance)
Template, Fabricate & Install Stone Countertops @ Kitchen ($65/SF Material Allowance)
Template, Fabricate & Install Stone Countertops @ Vanities ($65/SF Material Allowance)
Template, Fabricate & Install Stone Waterfall Edges @ Island ($65/SF Material Allowance)

Montana Home Builders
173 North Rt. 9W
Congers, NY, 10920
(845) 398-1778

Description
22.0000 Plumbing
F/I Hose Bib
F/I Refrigerator Waterline
F/I Residential Hot Water Heater (HWH)
I/O Appliance
I/O Bath Lav (Sink) & Faucet
I/O Custom Shower
I/O Dishwasher
I/O Residential Toilet
I/O Sink & Faucet
I/O Standard Bathtub
22.4000 Plumbing Fixtures
F/O Custom Shower Kit
F/O Kitchen Faucet
F/O Kitchen Sink
F/O LAV Sink
F/O Lav Faucet
F/O Residential Toilet
F/O Standard Bathtub
F/O Standard Shower Kit
23.0000 HVAC
HVAC Budget (Per SF)
26.0000 Electric
Electrical Budget (Per SF)
F/O 2" Conduit for Internet Provider
F/O 2" Conduit for Underground Electrical Service (Schedule 40 PVC)
F/O Underground Service Wire (4/0-4/0-4/0 Aluminum URD)
I/O 2" Conduit for Underground Electrical Service
I/O Underground Conduit for Internet Service (By Others)
Primary Service Up Pole
Underground Electrical Service Inspection
26.5000 Lighting Fixtures
Lighting Fixture Budget (Per SF)
31.0000 Earthwork
2" Rigid Insulation Below Grade
Backfill Frost Walls

Montana Home Builders
173 North Rt. 9W
Congers, NY, 10920
(845) 398-1778

Description
Backfill Slab & Compact
Excavate Foundation (Frost Walls)
Excavate Foundation (Slab on Grade)
F/I Crushed Stone
Fine Grading
Trenching, Sand and Backfill Utility Trench for Underground Electric (2' Deep w/1' Sand) (75' Run)
31.1100 Drainage & Stormwater
Drainage & Stormwater Allowance
F/I 4" Footing Drain
31.2500 Erosion And Sedimentation Controls
Erosion & Sedimentation Controls
32.1200 Paving
Driveway
32.1400 Hardscaping
Bluestone Pavers (Including Excavation & Gravel)
32.9300 Landscaping (Not Included)
Landscaping
33.2000 Well & Water Service (Allowance)
Trenching, Sand & Backfill of Water Service from Well to House (50' Run)
Water Service From Well to House (50' Run)
Well Casing (200' Depth)
Well Drilling (300' Depth)
Well Drive Shoe
Well Grout
Well Pump System
33.3100 Septic Systems
F/I Raised Septic System (1' of Fill)
Sanitary Piping from House to Septic (75' Run)