MONTANA
CONTRACTING

Construction Management | General Contracting

Montana Contracting Corp is a full service General Contractor and Construction Management Firm. We take pride in our commitment to excellence and professionalism in the Metropolitan NY and NJ commercial construction marketplace.

MONTANA
CONTRACTING

About Us

Montana Contracting Corp. is a full–service general contractor, construction manager and residential developer. With over 35 years of experience providing quality high-end residential and commercial renovations, Montana Contracting is equipped to handle simple improvements to full scale renovations including ground up projects. We offer our clients a wide variety of construction and building related services anchored by decades of proven success and reliability.

Letter from the President

From Montana's inception in 1984 our firm has grown from a family-owned and operated home builder to a diverse construction management firm building ground-up developments, corporate interiors and hospitality projects. Through our growth and success we have not forgotten the core values and ethics that Montana was founded on. At Montana Contracting, we recognize the challenges in today's marketplace and the expectations of our clientele. We believe in honesty and integrity, doing the right things for the right reasons, and treating people fairly. Each project is pursued with the sense of urgency, excellence and professionalism that our clients expect and deserve.

MONTANA
CONTRACTING

Core Values

Family First
“The homemaker has the ultimate career. All other careers exist for one purpose only – and that is to support the ultimate career.” - C.S. Lewis

Mutual Respect
"True greatness will be achieved through the abundant mind that works selflessly - with mutual respect, for mutual benefit.: - Steven Covey

Collaboration
"Individual commitment to a group effort — that is what makes a team work, a company work, a society work, a civilization work." - Vince Lombardi

Absolute Ownership
"Responsibility equals accountability equals ownership. And a sense of ownership is the most powerful weapon a team or organization can have." - Pat Summitt

Attitude
"Your living is determined not so much by what life brings to you as by the attitude you bring to life; not so much by what happens to you as by the way your mind looks at what happens." - Khalil Gibran

Montana Contracting Corp.
173 North Route 9W
Congers, NY, 10920
(845) 398-1778
Company License: H-011193

Date: 02/26/2026

Eric Johnson
Electric City Community Grocery

Re: Electric City Community Grocery

Proposal

Montana Contracting Corp. will furnish all necessary supervision, labor, materials and equipment to build the above-referenced project based on plans dated for the sum of: **$5,810,307**

Attachments:
Schedule of Values
Notes and Clarifications

All work will be done in a professional and workman-like manner, licensed as required by law. All work to be fully covered with compensation and liability insurances.

Thank you for the opportunity.

Very truly yours,

Steve Catalanotto
Montana Contracting Corp.

Accepted By: _____
Date of Acceptance: _____

MONTANA CONTRACTING

Status: Active Estimates
Contact:
Date: 02/26/2026

Estimate: 26006 Electric City Community Grocery

Estimate Cost Totals

Description	Total	Percent of Cost	Cost/Unit
01 General Requirements			
01.0050 General Requirements	$301,070	5.18%	
02 Existing Conditions			
02.1000 Demolition	$50,806	0.87%	
02.1500 Containers/Waste Removal	$13,043	0.22%	
03 Concrete			
03.1000 Concrete	$217,279	3.74%	
03.1500 Concrete Cutting	$29,345	0.51%	
04 Masonry			
04.1000 Masonry	$2,669	0.05%	
04.5710 Brick	$33,095	0.57%	
05 Metal			
05.0050 Structural Steel	$43,549	0.75%	
05.0100 Misc. Steel	$49,084	0.84%	
05.7610 Angle Irons	$15,812	0.27%	
05.7630 Canopy Systems	$47,133	0.81%	
06 Wood , Plastic and Composites			
06.2000 Finish Carpentry	$6,011	0.10%	
06.2200 Millwork	$2,395	0.04%	
06.4001 Wood Framing Materials	$60,107	1.03%	
06.4002 Wood Framing Labor	$112,949	1.94%	
07 Thermal and Moisture Protection			
07.3000 Roof Coping	$7,245	0.12%	
07.9510 Siding	$40,304	0.69%	
08 Openings			
08.1100 HM Doors, Frames & HW	$40,636	0.70%	
08.3700 Overhead Doors	$28,905	0.50%	
08.8200 Arch. Metal & Glass	$54,325	0.93%	
09 Finishes			
09.2300 Drywall & Carpentry	$207,936	3.58%	
09.2500 Acoustical Ceilings	$18,007	0.31%	
09.3013 Tile & Stone	$7,018	0.12%	
09.6000 Flooring	$4,230	0.07%	
09.6400 Wood Flooring	$76,477	1.32%	
09.9100 Painting	$119,669	2.06%	
10 Specialties			
10.2600 Wall And Door Protection	$1,410	0.02%	
10.2800 Bath Accessories	$2,200	0.04%	
11 Equipment			
11.4400 Food Service Equipment	$1,518,682	26.14%	
14 Conveying System			

Description	Total	Percent of Cost	Cost/Unit
14.2000 Elevators	$135,360	2.33%	
21 Fire Suppression			
21.0000 Sprinkler	$185,821	3.20%	
22 Plumbing			
22.0000 Plumbing	$256,685	4.42%	
22.4000 Plumbing Fixtures	$19,305	0.33%	
23 Heating, Ventilating and Air-Conditioning			
23.0000 HVAC	$460,856	7.93%	
26 Electrical			
26.0000 Electric	$391,699	6.74%	
26.5000 Lighting Fixtures	$98,398	1.69%	
28 Safety And Security			
28.4600 Fire Alarm	$137,377	2.36%	
31 Sitework			
31.0000 Earthwork	$38,374	0.66%	
31.0050 Site Demolition	$6,657	0.11%	
Sub-Total (Direct Cost)	**$4,841,923**	**83.33%**	
Overhead & Profit	$968,385	16.67%	
Total Estimate	**$5,810,307**	**100%**	

Montana Contracting Corp.
173 North Route 9W
Congers, NY, 10920
(845) 398-1778
Company License: H-011193

Notes and Clarifications:

1. Pricing is valid for forty five (45) business days.
2. Pricing is based on using open shop labor on straight time only.
3. Permit fees are not included.
4. Asbestos testing/abatement are not included.
5. Tax is not included. It is assumed that a capital improvement certificate will be provided prior to the start of construction.
6. Temporary heating/cooling is not included.
7. Special inspections are not included.
8. Snow removal is not included.
9. Floor leveling is not included.
10. We have included a broom-swept clean and debris removal from work areas; professional cleaning, including window washing, floor scrubbing, and final turnover cleaning, is excluded and to be provided by others.
11. Temporary lighting and power for construction is included.
12. If there are delays due to historical/landmark review there will be additional costs.
13. Repointing, brick replacement, restoration and cleaning of the existing facade is not included.
14. Vibration monitoring and isolation is excluded.
15. Street closure permits are not included.
16. If hidden structural issues are found there will be additional costs.
17. Any changes to material or redesign due to historic preservation is not included.
18. We have not included mockups for historical approvals.
19. HVAC units are not included and supplied by owner.