Montana Contracting Corp.
173 North Route 9W
Congers, NY, 10920
(845) 398-1778
Company License: H-011193

Date: 01/27/2026

Andrew Loren
Grand Concourse Cafe

Re: Grand Concourse Cafe

Proposal

Montana Contracting Corp. will furnish all necessary supervision, labor, materials and equipment to build the above-referenced project based on plans dated for the sum of: **$251,128**

Attachments:
Schedule of Values
Notes and Clarifications

All work will be done in a professional and workman-like manner, licensed as required by law. All work to be fully covered with compensation and liability insurances.

Thank you for the opportunity.

Very truly yours,

Steve Catalanotto
Montana Contracting Corp.

Accepted By: _____
Date of Acceptance: _____

MONTANA CONTRACTING

Status: Active Estimates
Contact:
Date: 01/27/2026

Estimate: 25053 Grand Concourse Cafe

Estimate Cost Totals

Description	Total	Percent of Cost	Cost/SF
01 General Requirements			
01.0050 General Requirements	$29,460	11.73%	40.58
01.5600 Temporary Barriers And Enclosures	$8,466	3.37%	11.66
02 Existing Conditions			
02.1000 Demolition	$2,805	1.12%	3.86
02.1500 Containers/Waste Removal	$1,900	0.76%	2.62
03 Concrete			
03.1000 Concrete	$4,083	1.63%	5.62
03.1500 Concrete Cutting	$8,927	3.55%	12.30
06 Wood , Plastic and Composites			
06.2200 Millwork	$22,522	8.97%	31.02
08 Openings			
08.1100 Doors, Frames & HW	$2,000	0.80%	2.75
09 Finishes			
09.2300 Drywall & Carpentry	$5,525	2.20%	7.61
09.2500 Acoustical Ceilings	$5,014	2.00%	6.91
09.3013 Tile & Stone	$13,489	5.37%	18.58
09.9100 Painting	$750	0.30%	1.03
12 Furnishing			
12.3600 Countertops	$22,991	9.16%	31.67
22 Plumbing			
22.0000 Plumbing	$42,428	16.90%	58.44
23 Heating, Ventilating and Air-Conditioning			
23.0000 HVAC	$8,500	3.38%	11.71
26 Electrical			
26.0000 Electric	$33,960	13.52%	46.78
Sub-Total (Direct Cost)	**$212,821**	**84.75%**	**293.14**
Overhead, Profit & Insurance	$38,308	15.25%	52.77
Total Estimate	**$251,128**	**100%**	**345.91**

Montana Contracting Corp.
173 North Route 9W
Congers, NY, 10920
(845) 398-1778
Company License: H-011193

Estimate Description: Grand Concourse Cafe

Scope of Work

Description
01.0050 General Requirements
Blueprints
General Labor (1x 20% Allocation)
Misc. Materials / Consumables / Small Tools / etc.
Project Manager (20% Allocation)
Supervision (50% Allocation)
Temporary Toilets (1x)
01.5600 Temporary Barriers And Enclosures
F/I Exterior Temporary Barrier
F/I Temporary Construction Barrier [2x4's & Plywood With 1 Door]
02.1000 Demolition
Remove Millwork & Kitchen Equipment
Remove Plumbing Fixtures/HWH
02.1500 Containers/Waste Removal
30-Yard Container
03.1000 Concrete
F/I Gravel Subbase in Trench
F/I Gravel Subbase in Trench
Patch Concrete Sidewalk
Patch Concrete Slab
03.1500 Concrete Cutting
Hand-Dig Fill from Trench
Perform 4"-5" Core Drill Through 2' Thick Wall
Perform 4"-5" Core Drills
Perform 4"-5" Core Drills Down
Perform 4"-5" Core Drills Through 8" Wall
Sawcut Existing Sidewalk (2' Wide) For Underground Utilities. Flip & Haul Concrete Off Site.
Sawcut Existing Slab (2' Wide) For Underground Utilities. Flip & Haul Concrete Off Site.
06.2200 Millwork
F/I Full-Height Dish Cabinet
F/I Hinged Plastic Laminate Countertop For Backbar Access
F/I Millwork Legs For Back Bar Counter Top
F/I Millwork Wall Panels
F/I Open Glass/Wood Liquor & Glass Storage Shelving @ Back Bar

Montana Contracting Corp.
173 North Route 9W
Congers, NY, 10920
(845) 398-1778
Company License: H-011193

Description
F/I Upper Cleaner Storage Cabinet
08.1100 Doors, Frames & HW
F/O Door Hardware
F/O Double Swing Flush Panel Door With Vision Panel
F/O HM Frame (Single)
09.2300 Drywall & Carpentry
F/I Trim Pieces To Conceal Countertop Brackets
I/O Interior HM Door, Frame & HW (Single)
I/O Lockers (Provided by Owner)
Misc. Patching
09.2500 Acoustical Ceilings
F/I ACT Ceilings @ Back Bar ($2.50/SF Material Budget)
F/I ACT Standard Grid @ Back Bar ($1.50/SF Material Allowance)
F/I Non-Combustible ACT Ceilings ($3/SF Material Budget)
Remove ACT Ceilings Below & Salvage Tiles For Re-Install
Replace 20% ACT Ceilings As Needed If Damage Occurs
09.3013 Tile & Stone
Cut Openings For Receptacle @ Stone Base Of Benches
Existing Floor Tile To Remain @ Bar Area
F/I Wall Tile ($7/SF Material Allowance)
09.9100 Painting
Paint Existing HM Door & Frame (Single)
Paint New HM Door & Frame (Single)
12.3600 Countertops
F/I L-Brackets For Countertops
F/I Stone Countertops ($70/SF Material Allowance)
22.0000 Plumbing
Disconnect & Safe-Off Existing Gas Piping
Disconnect Existing Plumbing Fixtures
F/I 4" PVC Sanitary Line (Horizontal)
F/I 4" PVC Sanitary Line (Underground)
F/I 4" PVC Sanitary Piping (Vertical)
F/I Drain Lines For Keg Refrigerator & Ice Storage
F/I Electric Wall Hung On Demand Water Heater [Stiebel Eltron 239215]
F/I P-8 Grease Interceptor [Regency 600GT10]Grand
I/O Dishwasher

Montana Contracting Corp.
173 North Route 9W
Congers, NY, 10920
(845) 398-1778
Company License: H-011193

Description
I/O Glass Cleaner Under Bar Sink & Faucet
I/O Mop Sink Connection
I/O P-1 Three Bay Sink & Faucet [Regency 60B31014213K]
I/O P-3 Three Bay Sink & Faucet [Regency 600S31717X]
I/O P-4 Produce Sink & Faucet [Katom 241-242411631X]
I/O P-5 Hand Sink & Faucet
Layout With Concrete Cutting Sub
Provide Piping For Ice Machine Drain
Sewer Tie-In
23.0000 HVAC
F/I Split Unit + Condenser (Including Hyper Heat)
26.0000 Electric
Dedicated Equipment Duplex 20amp
F/I 3-Way Switch
F/I Dedicated 220V Receptacle
F/I Dedicated Equipment Connection 20amp
F/I Dedicated Equipment Duplex 30amp
F/I Dedicated Equipment Duplex 50amp
F/I Dedicated Receptacle For Freezer E-22
F/I Dedicated Receptacle For The Ice Maker
F/I Duplex Receptacle
F/I Duplex Receptacles In Stone Base @ Benches [Details TBD]
F/I Junction Box For Sign Lights
F/I LED Dimmer Switch
F/I Single-Pole Switch
I/O 2x2 Troffer Lighting Fixture
I/O 2x4 LED Troffer Lighting Fixture
I/O Type S-1 Surface Mounted Lighting Fixture
I/O Type W1 Sconce Lighting Fixture
I/O Wall Sconce @ Back Bar Lighting Fixture [Not On The Electrical Plan]
I/O Wall Sconce Lighting Fixture @ Sign
Provide Temporary Power and Lighting for Construction
Wire Electric HWH
Wire Electric Strip Heaters @ Ceiling Mounted Shelves

Montana Contracting Corp.
173 North Route 9W
Congers, NY, 10920
(845) 398-1778
Company License: H-011193

Notes and Clarifications:

1. Pricing is valid for forty five (45) business days.
2. Pricing is based on using open shop labor on straight time only.
3. Permit fees are not included.
4. Asbestos testing/abatement are not included.
5. Tax is not included. It is assumed that a capital improvement certificate will be provided prior to the start of construction.
6. Temporary heating/cooling is not included.
7. Special inspections are not included.
8. Snow removal is not included.
9. Floor leveling is not included.
10. We have included a broom-swept clean and debris removal from work areas; professional cleaning, including window washing, floor scrubbing, and final turnover cleaning, is excluded and to be provided by others.
11. Temporary lighting and power for construction is included.
12. Kitchen equipment including stainless steel wall panels is not included.
13. We have included sinks and a budget for faucets as the faucets are not specified.
14. The new electrical panel and meter are by the owner and have not been included.
15. The new natural gas submeter is by owner and is not included.
16. The equipment specified is all electric. Gas connections are not included.
17. The wood paneling on the outside of the bar is not included and is existing to remain. If it has to be removed to install the L-brackets for the counter top there will be additional costs associated with this work.
18. The grid and ceiling tile at the bar area will be replaced entirely.
19. The pricing for the ceiling grid and tiles is budgetary pending approved submittals.
20. Any work needed to stabilize the second floor in order to run the kitchen exhaust duct is not included.
21. The roof flashing is not included for the exhaust duct pending verification of train station roofing vendor.
22. Tables, Chairs & cushions for the benches are not included.
23. Back bar millwork and shelving is budgetary pending approved shop drawings and final selections of finishes.
24. Bottle filler/water fountain is excluded.
25. Signage above the bar is not included.
26. We have included a $7 per square foot allowance to supply tile materials.
27. Light fixtures are budgetary pending selections.
28. The exhaust hood is priced as install only.