MONTANA
CONTRACTING

Construction Management | General Contracting

Montana Contracting Corp is a full service General Contractor and Construction Management Firm. We take pride in our commitment to excellence and professionalism in the Metropolitan NY and NJ commercial construction marketplace.

MONTANA
CONTRACTING

About Us

Montana Contracting Corp. is a full–service general contractor, construction manager and residential developer. With over 35 years of experience providing quality high-end residential and commercial renovations, Montana Contracting is equipped to handle simple improvements to full scale renovations including ground up projects. We offer our clients a wide variety of construction and building related services anchored by decades of proven success and reliability.

Letter from the President

From Montana's inception in 1984 our firm has grown from a family-owned and operated home builder to a diverse construction management firm building ground-up developments, corporate interiors and hospitality projects. Through our growth and success we have not forgotten the core values and ethics that Montana was founded on. At Montana Contracting, we recognize the challenges in today's marketplace and the expectations of our clientele. We believe in honesty and integrity, doing the right things for the right reasons, and treating people fairly. Each project is pursued with the sense of urgency, excellence and professionalism that our clients expect and deserve.

MONTANA
CONTRACTING

Core Values

Family First
“The homemaker has the ultimate career. All other careers exist for one purpose only – and that is to support the ultimate career.” - C.S. Lewis

Mutual Respect
"True greatness will be achieved through the abundant mind that works selflessly - with mutual respect, for mutual benefit.: - Steven Covey

Collaboration
"Individual commitment to a group effort — that is what makes a team work, a company work, a society work, a civilization work." - Vince Lombardi

Absolute Ownership
"Responsibility equals accountability equals ownership. And a sense of ownership is the most powerful weapon a team or organization can have." - Pat Summitt

Attitude
"Your living is determined not so much by what life brings to you as by the attitude you bring to life; not so much by what happens to you as by the way your mind looks at what happens." - Khalil Gibran

Montana Contracting Corp.
173 North Route 9W
Congers, NY, 10920
(845) 398-1778
Company License: H-011193

Date: 03/11/2025

Corey Winter

Re: Sky Zone Spring Valley

Budget Proposal

Montana Contracting Corp. will furnish all necessary supervision, labor, materials and equipment to build the above-referenced project for the sum of: **$2,623,819**

Attachments:
Schedule of Values
Notes and Clarifications

All work will be done in a professional and workman-like manner, licensed as required by law. All work to be fully covered with compensation and liability insurances.

Thank you for the opportunity.

Very truly yours,

Steve Catalanotto

Montana Contracting Corp.

Accepted By: _____

Date of Acceptance: _____

Estimate: 25006 Sky Zone Spring Valley

Estimate Cost Totals

Description	Total	Percent of Cost	Cost/Unit
01 General Requirements			
01.0050 General Requirements	$58,317	2.22%	1.94
02 Existing Conditions			
02.1000 Demolition	$2,122	0.08%	0.07
02.1500 Containers/Waste Removal	$5,670	0.22%	0.19
03 Concrete			
03.1000 Concrete	$24,480	0.93%	0.81
03.1500 Concrete Cutting	$23,343	0.89%	0.78
04 Masonry			
04.1000 Masonry	$12,240	0.47%	0.41
05 Metal			
05.0050 Structural Steel	$54,060	2.06%	1.80
05.0100 Metal Railings (Budget)	$30,283	1.15%	1.01
06 Wood , Plastic and Composites			
06.2200 Millwork (Budget)	$33,755	1.29%	1.12
07 Thermal and Moisture Protection			
07.3000 Roofing	$12,750	0.49%	0.42
08 Openings			
08.1100 HM Doors, Frames & HW	$34,143	1.30%	1.14
08.8200 Arch. Metal & Glass	$72,599	2.77%	2.42
09 Finishes			
09.2300 Drywall & Carpentry	$383,035	14.60%	12.75
09.2500 Acoustical Ceilings	$31,970	1.22%	1.06
09.3013 Tile & Stone	$53,907	2.05%	1.79
09.6000 Flooring (Partial Budget @ Arena Platforms)	$178,015	6.78%	5.92
09.6700 Fluid-Applied Flooring	$223,874	8.53%	7.45
09.8433 Foam Wall Pads (Budget)	$19,093	0.73%	0.64
09.9100 Painting	$79,881	3.04%	2.66
10 Specialties			
10.2800 Bath Accessories	$18,826	0.72%	0.63
10.2900 Toilet Partitions	$12,954	0.49%	0.43
10.4400 Fire Protection Specialties	$4,235	0.16%	0.14
10.5110 Lockers (Budget)	$22,440	0.86%	0.75
14 Conveying System			
14.2100 Lifts	$48,312	1.84%	1.61
21 Fire Suppression			
21.0000 Sprinkler	$22,950	0.87%	0.76
22 Plumbing			
22.0000 Plumbing	$103,173	3.93%	3.43
22.4000 Plumbing Fixtures	$24,242	0.92%	0.81
23 Heating, Ventilating and Air-Conditioning			

Description	Total	Percent of Cost	Cost/Unit
23.0000 HVAC	$241,740	9.21%	8.04
26 Electrical			
26.0000 Electric	$357,913	13.64%	11.91
26.5000 Lighting Fixtures (Included In Electric)	$0	0.00%	0.00
27 Communications			
27.1000 Tel/Data	$5,712	0.22%	0.19
28 Safety And Security			
28.4600 Fire Alarm (Budget)	$61,306	2.34%	2.04
Sub-Total (Direct Cost)	**$2,257,340**	**86.03%**	**75.11**
Overhead	$180,587	6.88%	6.01
Profit	$121,896	4.65%	4.06
Insurance	$63,996	2.44%	2.13
Total Estimate	**$2,623,819**	**100%**	**87.31**

Montana Contracting Corp.
173 North Route 9W
Congers, NY, 10920
(845) 398-1778
Company License: H-011193

Notes and Clarifications:

Exclusions:

1. Pricing is valid for thirty (30) business days.
2. Pricing is based on using open shop labor on straight time only.
3. Permit fees are not included.
4. Asbestos testing/abatement are not included.
5. Phasing is not included.
6. Tax is not included. It is assumed that a capital improvement certificate will be provided prior to the start of construction.
7. Security is not included.
8. Patching of existing walls is not included unless specifically indicated on plans.
9. Floor leveling is not included.
10. Tel/data pricing is for backboxes and drag strings only.
11. Exterior storefront, painting, repairs, etc. are excluded.
12. Counter tops are excluded pending clarification of locations and details for install.
13. FRP and other wall coverings are excluded pending locations.
14. Platform and mezzanine construction is based on drawings S2.0 and S3.0 dated 12/13/24. In the RFI response it looks like there was an additional staircase that we do not have included as it is not shown on the drawings we priced.
15. Mezzanine deck is included as Structocrete panels not poured concrete.

Budgetary Items:

1. Millwork is a budget pending millwork details- $33,755
2. Flooring and padding at the arena platforms are a budget pending Skyzone finish schedule and clarifications - $95,552
3. Wall padding at the arena is a budget pending Skyzone finish schedule- $19,093
4. Lockers are a budget pending details - $22,440
5. Fire alarm design build budget - $61,306
6. Metal railings pending final location clarifications are a budget- $30,283