MONTANA
CONTRACTING

Construction Management | General Contracting

Montana Contracting Corp is a full service General Contractor and Construction Management Firm. We take pride in our commitment to excellence and professionalism in the Metropolitan NY and NJ commercial construction marketplace.

MONTANA
CONTRACTING

About Us

Montana Contracting Corp. is a full–service general contractor, construction manager and residential developer. With over 35 years of experience providing quality high-end residential and commercial renovations, Montana Contracting is equipped to handle simple improvements to full scale renovations including ground up projects. We offer our clients a wide variety of construction and building related services anchored by decades of proven success and reliability.

Letter from the President

From Montana's inception in 1984 our firm has grown from a family-owned and operated home builder to a diverse construction management firm building ground-up developments, corporate interiors and hospitality projects. Through our growth and success we have not forgotten the core values and ethics that Montana was founded on. At Montana Contracting, we recognize the challenges in today's marketplace and the expectations of our clientele. We believe in honesty and integrity, doing the right things for the right reasons, and treating people fairly. Each project is pursued with the sense of urgency, excellence and professionalism that our clients expect and deserve.

MONTANA
CONTRACTING

Core Values

Family First
“The homemaker has the ultimate career. All other careers exist for one purpose only – and that is to support the ultimate career.” - C.S. Lewis

Mutual Respect
"True greatness will be achieved through the abundant mind that works selflessly - with mutual respect, for mutual benefit.: - Steven Covey

Collaboration
"Individual commitment to a group effort — that is what makes a team work, a company work, a society work, a civilization work." - Vince Lombardi

Absolute Ownership
"Responsibility equals accountability equals ownership. And a sense of ownership is the most powerful weapon a team or organization can have." - Pat Summitt

Attitude
"Your living is determined not so much by what life brings to you as by the attitude you bring to life; not so much by what happens to you as by the way your mind looks at what happens." - Khalil Gibran

Montana Contracting Corp.
173 North Route 9W
Congers, NY, 10920
(845) 398-1778
Company License: H-011193

Date: 07/08/2025

Adriana Rombaldi
Joseph Thompson Architect
108 North Division Street, Suit 100
Peekskill, New York 10566

Re: Paramount Hudson Valley Rev. 1

Proposal

Montana Contracting Corp. will furnish all necessary supervision, labor, materials and equipment to build the above-referenced project based on plans dated for the sum of: **$2,146,361**

Attachments:
Schedule of Values
Notes and Clarifications

All work will be done in a professional and workman-like manner, licensed as required by law. All work to be fully covered with compensation and liability insurances.

Thank you for the opportunity.

Very truly yours,

Steve Catalanotto
Montana Contracting Corp.

Accepted By: _____
Date of Acceptance: _____

MONTANA
CONTRACTING

25028 Paramount Hudson Valley Rev. 1 **07/08/2025**

Estimated Costs

Description	Total Estimate
01 Lower Mezzanine Bar And Gallery	
02.1000 Demolition	19,679.27
02.1500 Containers/Waste Removal	2,147.98
03.1500 Concrete Cutting	841.77
06.2200 Millwork	45,165.57
08.1100 HM And Wood Doors, Frames & HW	1,393.28
09.2300 Drywall & Carpentry	24,235.26
09.3013 Tile & Stone	39,951.21
09.6000 Flooring	6,029.56
09.6700 Fluid-Applied Flooring	4,909.58
09.9100 Painting	7,541.57
10.2800 Bath Accessories	1,532.61
22.0000 Plumbing	61,245.06
22.4000 Plumbing Fixtures	10,741.20
23.0000 HVAC	10,320.80
26.0000 Electric	33,109.61
26.5000 Lighting Fixtures	28,870.05
28.4600 Fire Alarm	3,799.07
01 - Lower Mezzanine Bar And Gallery Totals	**$301,513.44**
02 Walk-In Cooler	
02.1000 Demolition	3,483.21
03.1000 Concrete	2,957.59
03.1500 Concrete Cutting	1,690.05
06.2000 Finish Carpentry	743.08
08.1400 Wood Doors & HW	5,221.44
09.2300 Drywall & Carpentry	1,961.11
09.9100 Painting	770.62
11.3100 Appliances (Owner Supplied)	0.00
22.0000 Plumbing	8,127.48

MONTANA
CONTRACTING

Description	Total Estimate
26.0000 Electric	59,278.72
02 - Walk-In Cooler Totals	**$84,233.30**
03 New Truss (I/O Budget)	
26.0000 Electric	11,959.01
03 - New Truss (I/O Budget) Totals	**$11,959.01**
04 Courtyard & Eastern Gate	
02.1000 Demolition	388.27
04.5710 Brick	1,597.63
09.2300 Drywall & Carpentry	1,338.21
09.3013 Tile & Stone	123,990.20
09.9100 Painting	257.11
26.0000 Electric	10,606.79
26.5000 Lighting Fixtures	10,696.03
28.4600 Fire Alarm	2,549.71
31.0000 Excavation	20,909.11
32.1500 Fencing	10,449.62
04 - Courtyard & Eastern Gate Totals	**$182,782.67**
05 Fire Doors	
02.1000 Demolition	5,294.55
02.1500 Containers/Waste Removal	870.80
08.1100 HM And Wood Doors, Frames & HW	77,636.02
09.2300 Drywall & Carpentry	8,359.70
09.9100 Painting	2,786.57
05 - Fire Doors Totals	**$94,947.63**
06 Storefront Glazing Replacement	
02.1000 Demolition	2,600.79
08.8200 Arch. Metal & Glass And Window Film	43,359.82
06 - Storefront Glazing Replacement Totals	**$45,960.62**
07 Front Facade Replace Existing Wood Trim With Painted Boral, Remove & Replace Stucco As Required	
07.2400 Exterior Insulation & Finish Systems (EIFS) Repairs	11,146.26
07.9510 Siding	42,184.73

MONTANA
CONTRACTING

Description	Total Estimate
09.9100 Painting	22,113.60
07 - Front Facade Replace Existing Wood Trim With Painted Boral, Remove & Replace Stucco As Required Totals	**$75,444.59**
08 Investigation Of Condition Of Existing Steel Beams In The Basement	
02.1000 Demolition	3,521.52
08 - Investigation Of Condition Of Existing Steel Beams In The Basement Totals	**$3,521.52**
09 Reconstruction Of Slab And Waterproofing Membrane (Cat Walk)	
02.1000 Demolition	2,316.61
07.1000 Waterproofing	1,857.71
23.0000 HVAC	4,644.28
09 - Reconstruction Of Slab And Waterproofing Membrane (Cat Walk) Totals	**$8,818.60**
10 Rear Terracotta Exterior Wall Repair	
07.9510 Siding	1,127.86
10 - Rear Terracotta Exterior Wall Repair Totals	**$1,127.86**
11 Lobby Improvements	
02.1000 Demolition	4,148.96
06.2200 Millwork	42,874.79
08.1100 HM And Wood Doors, Frames & HW	1,393.28
08.8200 Arch. Metal & Glass And Window Film	277.32
09.2300 Drywall & Carpentry	6,292.08
09.3013 Tile & Stone	8,845.95
09.6000 Flooring	32,977.75
09.7200 Wall Coverings	1,492.21
09.9100 Painting	11,756.75
26.0000 Electric	42,156.70
26.5000 Lighting Fixtures	47,676.83
27.1000 Tel/Data	1,393.28
28.4600 Fire Alarm	6,896.48
11 - Lobby Improvements Totals	**$208,182.38**
12 Bar At First Floor	
02.1000 Demolition	2,882.68
06.2200 Millwork	42,110.80

MONTANA
CONTRACTING

Description	Total Estimate
07.2000 Insulation	1,915.76
09.2300 Drywall & Carpentry	3,550.20
09.3013 Tile & Stone	30,937.84
09.6700 Fluid-Applied Flooring	3,128.90
09.9100 Painting	3,727.62
22.0000 Plumbing	34,745.63
22.4000 Plumbing Fixtures	7,052.84
26.0000 Electric	28,906.33
26.5000 Lighting Fixtures	643.86
27.1000 Tel/Data	928.86
28.4600 Fire Alarm	355.49
12 - Bar At First Floor Totals	**$160,886.82**
13 Bathrooms At First Floor	
02.1000 Demolition	4,096.79
03.1000 Concrete	703.47
03.1500 Concrete Cutting	551.74
06.2000 Finish Carpentry	3,826.94
06.4001 Wood Framing Materials	566.87
06.4002 Wood Framing Labor	721.95
08.1100 HM And Wood Doors, Frames & HW	174.16
08.1400 Wood Doors & HW	5,410.53
08.8700 Glazing Films	1,044.96
09.2300 Drywall & Carpentry	8,451.77
09.3013 Tile & Stone	25,961.50
09.6000 Flooring	2,580.31
09.9100 Painting	2,420.97
10.2800 Bath Accessories	6,130.44
22.0000 Plumbing	26,537.43
22.4000 Plumbing Fixtures	6,553.03
23.0000 HVAC	2,850.13
26.0000 Electric	12,880.54

MONTANA
CONTRACTING

Description	Total Estimate
26.5000 Lighting Fixtures	8,086.56
28.4600 Fire Alarm	3,697.08
13 - Bathrooms At First Floor Totals	**$123,247.18**
14 New Rotating Art Studio	
02.1000 Demolition	360.66
09.2300 Drywall & Carpentry	174.16
09.6000 Flooring	979.85
26.0000 Electric	4,704.30
26.5000 Lighting Fixtures	5,374.61
28.4600 Fire Alarm	829.47
14 - New Rotating Art Studio Totals	**$12,423.06**
15 Carpet Installation At Stairs From Lobby To Gallery Foyer At Lower Mezzanine	
02.1000 Demolition	2,894.35
09.6000 Flooring	12,143.99
09.9100 Painting	5,573.13
15 - Carpet Installation At Stairs From Lobby To Gallery Foyer At Lower Mezzanine Totals	**$20,611.48**
16 Rubber Treads Installation At Stairs From Lobby To Basement	
02.1000 Demolition	1,826.87
09.6000 Flooring	2,927.60
16 - Rubber Treads Installation At Stairs From Lobby To Basement Totals	**$4,754.48**
17 Sound Proof Curtains At First Floor And Lower Mezzanine	
12.0510 Interior Fabrics	8,359.70
17 - Sound Proof Curtains At First Floor And Lower Mezzanine Totals	**$8,359.70**
18 Auditorium Flex Seating, New Raised Seating, Light And Sound Booth, And Stage Expansion	
02.1000 Demolition	10,332.38
03.1500 Concrete Cutting	1,044.96
05.0100 Misc. Steel	2,251.89
06.2000 Finish Carpentry	2,774.03
06.2200 Millwork	3,929.06
06.4001 Wood Framing Materials	275.28
06.4002 Wood Framing Labor	104.50

MONTANA
CONTRACTING

Description	Total Estimate
08.1400 Wood Doors & HW	3,204.49
08.3400 Acoustical Doors	25,117.40
08.8400 Glass Railings	45,734.50
09.2300 Drywall & Carpentry	24,544.65
09.9100 Painting	3,157.02
26.0000 Electric	61,300.79
26.5000 Lighting Fixtures	29,007.60
27.1000 Tel/Data	2,902.67
18 - Auditorium Flex Seating, New Raised Seating, Light And Sound Booth, And Stage Expansion Totals	**$215,681.22**
19 Carpet And Epoxy Flooring At Auditorium, Lower And Upper Mezzanine	
02.1000 Demolition	6,338.14
09.6000 Flooring	19,529.18
09.6700 Fluid-Applied Flooring	92,637.33
19 - Carpet And Epoxy Flooring At Auditorium, Lower And Upper Mezzanine Totals	**$118,504.65**
20 Attic Cat-Walk	
05.0050 Catwalk Steel	22,931.11
05.0100 Misc. Steel	1,602.27
09.2300 Drywall & Carpentry	38,452.37
26.0000 Electric	7,465.72
26.5000 Lighting Fixtures	5,412.65
20 - Attic Cat-Walk Totals	**$75,864.12**
22 Upper Mezzanine	
02.1000 Demolition	12,363.28
08.8400 Glass Railings	46,472.94
09.2300 Drywall & Carpentry	16,687.90
09.9100 Painting	1,197.20
26.0000 Electric	2,613.00
22 - Upper Mezzanine Totals	**$79,334.32**
23 Western Gate	
26.0000 Electric	1,679.79
32.1500 Fencing	11,610.69

MONTANA
CONTRACTING

Description	Total Estimate
23 - Western Gate Totals	**$13,290.47**
26 General Requirements Phase 1	
01.0050 General Requirements	111,462.60
26 - General Requirements Phase 1 Totals	**$111,462.60**
27 General Requirements Phase 2	
01.0050 General Requirements	91,724.43
27 - General Requirements Phase 2 Totals	**$91,724.43**
28 General Requirements Phase 3	
01.0050 General Requirements	91,724.43
28 - General Requirements Phase 3 Totals	**$91,724.43**
Totals	**$2,146,360.56**

Montana Contracting Corp.
173 North Route 9W
Congers, NY, 10920
(845) 398-1778
Company License: H-011193

Notes and Clarifications:

General Notes & Clarifications

1. Pricing is valid for thirty (30) calendar days.
2. All work to be performed during normal working hours. Overtime is not included.
3. Pricing is based on open shop labor.
4. Permits and fees are not included.
5. Temporary heating or cooling is not included.
6. Removal of unsuitable soils is not included.
7. Landscaping including planters are not included.
8. Installation of owner-supplied items is based on single mobilization.
9. Window treatments are install only.
10. Site access and material staging are assumed to be available throughout the project.
11. Material pricing is based on current market rates.
12. Schedule is based on a mutually agreed start date and uninterrupted progress.
13. Testing and special inspections are by others.
14. Owner-furnished, contractor-installed items must be delivered to site when needed.
15. Coordination with others is assumed to be reasonable and aligned with construction flow.
16. Site safety is included.

Project-Specific Notes & Clarifications

1. Repairs of the front façade are budgetary pending up close assessment. When the wood trim is removed we will assess any damage to the wall behind the existing trim or to the stucco.
2. Removal of loose or deteriorated concrete encasement to expose steel beam for review by engineer is budgetary pending extent of removals.
3. Canopy & lighting @ courtyard pending clarification of scope is not included.
4. Art walls @ courtyard are excluded.
5. Finish on the exterior of the wall that is replacing the damaged terracotta is excluded as it says by others.
6. All televisions are excluded.
7. Interior & exterior signage including the marquee is excluded.
8. Removing & reinstalling ductwork and slab repairs is budgetary pending exact extent of scope.
9. We have not included any repairs to the slab until after repairs needed are clear but we have included new waterproofing after necessary repairs.
10. New truss is install only and is budgetary pending exact installation method.
11. Raised platforms are allowances until final design is provided or approved.
12. Closet interiors are not included.
13. Restoration of theatre seats is excluded pending clarification.
14. Lockable storage cabinets on wheels @ the lighting/sound booth are not included.
15. Flex stage expansion is not included as it seems to be a removable system and we would need further clarification.
16. Walk in cooler/storage room floor is existing to remain on plans. We have not included replacing this floor but with the underground plumbing install it will need replacement.
17. New weather stripping for existing doors is included as an allowance pending approval of product.
18. Remote distribution system is excluded.
19. Furniture including tables, chairs, desks, etc. are excluded.
20. Flex seating is excluded.
21. Audio Equipment is not included.
22. Bar equipment including ice makers are excluded.
23. Appliances including the washer and dryer are not included.
24. Painting of areas not specified to receive new paint are excluded.
25. Power will be provided for the electric strike at the western gate but no security work for controls is included pending clarification of scope.
26. All bathrooms are assumed to have the same tile design as shown on the finish boards.
27. Bathroom accessories were not specified and were included as a budgetary price.
28. Line item 9 says catwalk but it is assumed that it is the courtyard slab.
29. Only work specifically related to the title of the alternates and on the pages named in the alternates have been assigned to these values.
30. Removing the new seating area work will result in some additional costs if work is to be done to the existing seating area in lieu of the new seating area work.
31. The stage expansion alternate includes the removal of the seating only. There may be additional cost related to flooring and the stage structure was assumed to be removable and excluded from our bid in lieu of details.
32. The catwalk deduct includes all work related to the catwalk including enlarging the access and the new ladder. Please clarify if any scope is to remain and we can adjust pricing.
33. Electrical scope in the basement including the new distribution panel has been included in the walk-in cooler line item being that there is no specific call out for it but it will need to be done early in the project.
34. The add alternate for the rear terracotta exterior wall repair is for all the work involved in the wall but we have left in the missing coping in for the base bid.
35. Replacement of lobby door is budgetary pending approved replacement.
36. The wall paper seems to be a small area in the lobby totaling 6 yards.
37. It is assumed all work on the basement bathroom pages is to be removed. This will leave the walk-in cooler in the existing bathroom lobby since we will not be moving the door to the women's room.
38. HVAC pricing is spread out through the bid and will need to be done in each phase.
39. We have included replacing up to 2 carriers in the basement restrooms.