ROC Construction
357 Fifth Ave S, Suite 210
Naples, Florida, 34102
Company License: CGC1523616

Date: 04/04/2025

Feibi Gouda

Re: 649-663 5th Ave Restaurant

Proposal

ROC Construction will furnish all necessary supervision, labor, materials and equipment to build the above-referenced project based on plans dated for the sum of: **$1,364,533**

Attachments:
Schedule of Values
Notes and Clarifications

All work will be done in a professional and workman-like manner, licensed as required by law. All work to be fully covered with compensation and liability insurances.

Thank you for the opportunity.

Very truly yours,

Matt Nicosia
ROC Construction

Accepted By: _____
Date of Acceptance: _____

Status: Active Estimates
Contact:
Date: 04/04/2025

Estimate: 250078 649-663 5th Ave Restaurant

Estimate Cost Totals

Description	Total	Percent of Cost	Cost/SF
01 General Requirements			
01.0050 General Requirements	$114,466	8.39%	15.16
03 Concrete			
03.1000 Concrete	$20,033	1.47%	2.65
03.1500 Concrete Cutting	$16,784	1.23%	2.22
04 Masonry			
04.4300 Stone Masonry	$12,348	0.90%	1.64
08 Openings			
08.8200 Arch. Metal & Glass	$93,720	6.87%	12.41
09 Finishes			
09.2300 Drywall & Carpentry	$398,793	29.23%	52.82
09.2500 Acoustical Ceilings	$10,584	0.78%	1.40
09.3013 Tile & Stone	$206,156	15.11%	27.31
09.6000 Flooring	$1,219	0.09%	0.16
09.7200 Wall Coverings	$11,726	0.86%	1.55
09.9100 Painting	$16,880	1.24%	2.24
09.9623 Venetian Plaster Finishing	$91,920	6.74%	12.17
10 Specialties			
10.2600 FRP Panels	$15,482	1.13%	2.05
21 Fire Suppression			
21.0000 Sprinkler (Pending Design)	$0	0.00%	0.00
22 Plumbing			
22.0000 Plumbing	$110,000	8.06%	14.57
22.4000 Plumbing Fixtures (Not Included)	$0	0.00%	0.00
23 Heating, Ventilating and Air-Conditioning			
23.0000 HVAC (Pending Design)	$0	0.00%	0.00
26 Electrical			
26.0000 Electric	$86,645	6.35%	11.48
26.5000 Lighting Fixtures (Not Included)	$0	0.00%	0.00
27 Communications			
27.1000 Tel/Data	$9,405	0.69%	1.25
27.1020 Audio Visual (Not Included)	$0	0.00%	0.00
Sub-Total (Direct Cost)	**$1,216,161**	**89.13%**	**161.08**
Fee	$121,616	8.91%	16.11
Insurance	$26,756	1.96%	3.54
Total Estimate	**$1,364,533**	**100%**	**180.73**

ROC Construction
357 Fifth Ave S, Suite 210
Naples, Florida, 34102

Estimate Description: 649-663 5th Ave Restaurant

Scope of Work

Description
01.0050 General Requirements
Blueprints
Supervision
Project Manager
Assistant Project Manager
General Labor
Misc. Materials
Temporary Toilet(s)
03.1000 Concrete
Hand-Dig Fill from Trench & Remove from Jobsite
F/I Gravel Subbase in Trench
Patch Concrete Slab
Hand-Dig Fill from Trench & Remove from Jobsite
F/I Gravel Subbase in Trench
Patch Concrete Slab
03.1500 Concrete Cutting
Sawcut Existing Slab (2' Wide) For Underground Utilities. Flip & Haul Concrete Off Site.
Sawcut Existing Slab For Electrical Trenching, Flip & Haul Concrete Off Site.
04.4300 Stone Masonry
I/O Stone Veneer
I/O Stone Veneer
08.8200 Arch. Metal & Glass
F/I Exterior Storefront Door & HW
F/I 4-Panel Accordion Style Door
F/I 5-Panel Accordian Style Storefront Door
09.2300 Drywall & Carpentry
F/I 6" Metal Stud Framing
F/I 6" Mineral Wool Insulation
F/I 5/8" Densglass Sheathing
F/I Weather-Resistive Barrier (WRB)
F/I 3-5/8" Metal Stud Soffit Framing
F/I Hung GWB Ceilings
F/I Blanket Insulation
I/O Interior HM Door, Frame & HW (Single)

ROC Construction
357 Fifth Ave S, Suite 210
Naples, Florida, 34102

Description
I/O Exterior HM Door, Frame & HW (Single)
F/I 3-5/8" Metal Stud Framing
F/I 5/8" GWB Walls
I/O Bath Accessories
Frame & Sheetrock Niches @ Lounge Back Bar Wall
F/I 5/8" GWB Soffit Fascia
Skim Coat GWB Walls in Preparation for Wallcovering
09.2500 Acoustical Ceilings
I/O ACT Ceiling Tile & Grid
09.3013 Tile & Stone
Ceiling Tile @ Bar/Lounger
I/O Wall Tile
I/O Wall Tile
F/I Waterproofing for Floor Tile
I/O Floor Tile
I/O Floor Tile
I/O Wall Tile @ Riva Lounge Elevation A
F/I Waterproofing for Wall Tile
I/O Wall Tile @ Zanou Bath
I/O Wall Tile @ Bath 1
09.6000 Flooring
I/O VCT @ Bar/Lounger Storage Area
I/O Carpet Tile @ Office
09.7200 Wall Coverings
I/O Wallcovering
I/O Wallcovering @ Restaurant 1
I/O Wallcovering
I/O Wallcovering @ Restaurant 1
I/O Wallcovering @ Bathroom
I/O Wallcovering @ Bathroom
I/O Wallcovering
I/O Wallcovering
I/O Wallcovering @ Zanou View A
I/O Wallcovering @ Column In Zanou
I/O Wallcovering @ Zanou View E
I/O Wallcovering

ROC Construction
357 Fifth Ave S, Suite 210
Naples, Florida, 34102

Description
09.9100 Painting
Paint GWB Walls
Paint GWB Soffit Fascia
Paint GWB Ceilings
Paint/Stain Wood Door + HM Frame (Single)
Paint HM Door & Frame (Single)
09.9623 Venetian Plaster Finishing
F/I Venetian Plaster Finishing
F/I Venetian Plaster Finishing
10.2600 FRP Panels
F/I FRP Panels @ Restaurant 1 Kitchen
F/I FRP Panels @ Restaurant 2 Kitchen
21.0000 Sprinkler (Pending Design)
Sprinkler
22.0000 Plumbing
I/O Bar Sink & Faucet
I/O Bar Glass Rinsing Station
I/O Water Line For Bar Appliance
I/O Commercial Toilet Connection with Chair Carrier
I/O Wall-Mounted Urinal (Including Rough-In)
I/O Bath Lav (Sink) & Faucet
22.4000 Plumbing Fixtures (Not Included)
F/O Plumbing Fixtures
23.0000 HVAC (Pending Design)
HVAC
26.0000 Electric
F/I Countertop Duplex Receptacle
F/I Wall Duplex Receptacle
F/I Ceiling Duplex Receptacle
F/I Double Floor-Mounted Duplex
F/I Single-Pole Switch
F/I 200Amp Panel
I/O Decorative Pendant Lighting Fixture
I/O LED Strip Lighting
I/O Track Lighting
I/O Recessed Lighting Fixture

ROC Construction
357 Fifth Ave S, Suite 210
Naples, Florida, 34102

Description
I/O Lighting Per Bathroom
I/O Accent Lighting Throughout
26.5000 Lighting Fixtures (Not Included)
Lighting Fixture Budget
27.1000 Tel/Data
F/I Tel/Data Outlet
27.1020 Audio Visual (Not Included)
Audio/Visual

ROC Construction
357 Fifth Ave S, Suite 210
Naples, Florida, 34102
Company License: CGC1523616

Notes and Clarifications:

General Pricing & Validity

1. This estimate is valid for 30 calendar days from the date of issuance.
2. Pricing is based on open shop labor unless otherwise noted. If union labor is required, pricing will be adjusted accordingly.
3. All pricing assumes standard working hours (Monday-Friday, 7:00 AM - 3:30 PM). Overtime, weekend work, and off-hours work are excluded.
4. Pricing is based on clear site access with an available freight elevator and loading dock. Additional costs may apply for restricted access, after-hours deliveries, or material handling.
5. Prevailing wage labor is excluded.

Permits, Fees, & Compliance

1. Permits, filing fees, expediting costs, and approvals are excluded.
2. After-hours variances are not included unless specified.
3. Pricing excludes the cost of any required special inspections, such as controlled inspections, third-party testing, or asbestos abatement monitoring.
4. Builder's Risk insurance is not included.
5. Special/controlled inspections to be paid by the client/owner. Coordination is included if applicable.
6. Sidewalk sheds, scaffolding, and bridging are excluded.
7. Street and sidewalk permits.
8. Costs for after-hours noise or work permits are excluded.

Existing Conditions

1. Testing, removal, abatement or monitoring of hazardous materials (asbestos, lead, mold, PCBs, etc.) are not included.
2. Floor leveling is not included.
3. Grinding of existing slab is not included.
4. Snaking and camera inspection of existing sanitary lines is excluded. If existing lines are found to be damaged, collapsed, or improperly sloped, additional costs may apply.

Logistics & General Conditions

1. Material storage onsite is assumed. If offsite storage or phased deliveries are required due to space constraints, additional costs will apply.
2. Phasing is not included.
3. Installation of owner-provided materials or equipment is based on single-phase mobilizations.
4. All FF&E items, including delivery, installation and debris removal, are excluded.
5. Standard construction cleanup, including removal of debris, sweeping, and preparation for subsequent trades, is included. Professional cleaning (e.g., window washing, floor polishing, detailed dusting, etc.) is excluded.

Project-Specific Exclusions

1. Pricing for drywall is based on a level 4 finish.
2. We have included skim coating at all wallcovering locations.
3. Fire alarm is not included.
4. Sprinkler is not included.
5. Taping-in of lighting fixtures or HVAC diffusers is not included.
6. Pricing for tile installation includes thinset and is based on standard size tile. Large format tile installation will be additional.
7. Furnishing of kitchen equipment is not included.
8. Furnishing of lighting fixtures is not included.
9. Furnishing of lighting control system is not included.
10. Furnishing of plumbing fixtures is not included.
11. Furnishing of wallcovering is not included.
12. Special sealing/coatings for walls/floors in kitchen areas.
13. Audio/visual is not included.
14. IT work is not included.
15. Furnishing and installation of millwork is not included. This includes but is not limited to:
    1. Wood Beam/Plank Ceiling @ Bar/Lounge
    2. Wood Plank Ceiling @ Restaurant 1/Riva
    3. Honey Comb Wood Ceiling Panels @ Restaurant 2/Zanou
    4. Fringe Ceiling Decorative @ Restaurant 2/Zanou
    5. Wood Wainscot Panels In The Riva Lounge Bath
    6. Wall Accent Trim @ Riva Lounge Elevation A

7. Wood Wall Panels
8. Wood Wall Slats.
9. Cabinetry.
    16. Pricing for installation of designer-supplied materials is based on:
        1. Single mobilization.
        2. Quantities to include a minimum of 105 overage for waste.

Alternate Allowances:

1. HVAC Allowance; $171,000.00 for interior ductwork, controls, diffusers, etc. (equipment, main duct penetration & branch ductwork by landlord)
2. Sprinkler Allowance; $45,300.00 for sprinkler heads & piping (sprinker main/riser, backflow preventer, pump, etc.by landlord)
3. Fire Alarm Allowance; $36,240.00 for devices, wiring and programming (main panel, infrastructure and monitoring by landlord)