ESTIMATE

Service Address	Prepared For
70 Independence Ave Tappan , NY	Montana Contracting 173 N Route 9W Congers, NY 10920 (845) 625-9518

SUQUI L HOME IMPROVEMENT INC

CIRCLEVILLE, NY 10919
Phone: (845) 270-9131
Email: suquihomeimprovements@gmail.com

Estimate #	201
Date	11/06/2025
Expiration Date	01/01/2026
PO #	Framing
Business / Tax #	84-2898034

Description	Total
Framing	$114,000.00

WORK INCLUDED
A. DEMOLITION & PREPARATION
Selective demolition inside the existing structure where the new addition framing will tie in.
Removal of materials only as required for structural connection points.
Protection of existing structure to remain.

B. FRAMING – NEW ADDITION
Installation of all sill plates and pressure-treated bottom plates.
Framing of exterior walls, including studs, headers, and structural components.
Framing of interior partition walls as per plans.
Installation of LVLs, beams, and structural supports provided by owner/GC.
Framing of rough openings for:
Windows
Garage doors
Personnel doors (framing only)
Installation of roof trusses where specified.
Installation of stick framing / rafters for roof sections not truss-supported.
Framing and construction of:
Dormers
Shed dormer
Installation of subfloor on new addition.
Installation of wall sheathing on all framed exterior walls.
Installation of roof sheathing on all framed roof areas.

C. COORDINATION & SITE MANAGEMENT
Coordinate layout with GC prior to framing.
Maintain a clean and safe work area throughout framing operations.

WORK EXCLUDED

The following items are not included in this scope:
Installation or fabrication of steel beams, columns, posts, or structural steel hardware.
Installation of windows, exterior doors, garage doors, or associated flashing.
Exterior weatherproofing, house wrap, insulation, siding, roofing, or trim.
Electrical, plumbing, mechanical, fire suppression, or other trades.

MATERIALS

All framing materials, trusses, LVLs, sheathing, hardware, and fasteners to be provided by the GC or owner, unless specified otherwise.
Contractor to supply basic consumables, tools, and equipment for installation.

***Remedies for Nonpayment: $0.00

If the Client does not pay the Contractor (Suqui L Home Improvement Inc) through no fault of the Contractor, within seven days from the time payment should be made as provided in this Agreement, the Contractor may, without prejudice to any other
available remedies, upon seven additional days' notice to the Client, stop the Work of this Contractor until
payment of the amount owing has been received. The Contract Sum shall, by appropriate Modification, be
increased by the amount of the Contractor's reasonable costs of demobilization, delay, and remobilization.
Extras and Change Orders
*Any changes, modifications, or additions to the original scope of work must be documented through a written/Email no verbal Change Order.
Suqui L Home Improvement Inc shall not be required to perform any additional work outside of the agreed-upon scope without a signed Change Order that clearly outlines the additional work to be performed, the time required, and the cost associated with the changes.
Before any additional work begins, the Contractor and the Owner/General Contractor must agree in writing on the price and any adjustments to the project timeline resulting from the change.
Suqui L Home Improvement Inc shall not be responsible for any delays, costs, or damages arising from changes to the project scope that are not agreed to in writing.
Failure to reach an agreement on the terms of a Change Order shall relieve Suqui L Home Improvement Inc of any obligation to perform the additional work, and the Contractor shall not be held liable for any consequences arising from the refusal to perform such work.
Contractor Responsibilities
**Contractor shall provide qualified workers to fulfill the scope of the work with high level of craftsmanship.
**Work to be coordinated to maintain 1 point of egress into existing home at all times.
**Contractor shall do their best to protect landscaping, plants, flowers and trees.
**Keep site tidy and clean up trash, sawdust and debris daily. Use magnets and clean up stainless steel nails, screws and flashing scraps around home.
**Maintain access for other trades people to the addition that is currently under interior construction.
**Any un-used material to be organized neatly at location selected by client at the end of the project.
**Final clean-up at completion of job.
*******Professional Services Provided by Contractor(Suqui L Home Improvement Inc):

§ 4.9.1 The Contractor shall not be required to provide professional services that constitute the practice of
architecture or engineering unless such services are specifically required by the Architect Documents or unless the
Contractor is required to provide such services in order to carry out the Contractor responsibilities for its own
construction means, methods, techniques, sequences, and procedures. The Contractor shall not be required to
provide professional services in violation of applicable law.
**The Client shall not give instructions or orders directly to the Contractor's employees unless such persons are designated as authorized representatives of Suqui L Home Improvement Inc.

Payment Schedule $0.00

Payment Schedule
1. Deposit – Mobilization
$35,000 due at signing to schedule the job and mobilize crew.

2. Exterior Walls & Sheathing Completed
$39,500 due when all exterior walls are erected and exterior wall sheathing is installed.

3. Final Payment – Roof & Interior Partitions Completed
$39,500due upon completion of trusses/roof installation, roof sheathing, and all interior partition framing.

Notes:
All payments are due within 5 business days of reaching each milestone.
Any approved extras, design changes, or material adjustments will be billed separately and are due upon completion of that work.
If payment is not received within seven (7) days of inspection approval, Suqui L Home Improvements Inc reserves the right to file and pursue a lien on the property in accordance with state law.*

Subtotal	$114,000.00
Total	**$114,000.00**
Deposit Due	**$35,000.00**

For valuable consideration, the parties agree as follows
No modifications of this contract will be effective unless it is in writing and is signed by both parties.
this contract binds and benefits both parties.
Time is the essence of this contract.
this contract is governed by the laws of the State of NEW YORK.
By signing this document, the customer agrees to the services and conditions outlined in this document.

Luis Suqui	Montana Contracting