Schedule of Values

Please provide a schedule of values for each phase indicated (refer to BID drawing package sheet G1.00 Phasing Diagrams for reference):

PHASE 1 - SUMMER 2025		
Item #	**Work Scope Description**	**Total:**
1	Lower Mezzanine Bar and Gallery Area	$
2	Walk-in Cooler	$
3	New Truss	$
4	Courtyard and Eastern Gate	$
5	Fire Doors	$
6	Store Front Glazing Replacement	$
7	Front Facade New Paint	$
8	Investigation of Condition of Existing Steel Beams in the Basement	$
9	Reconstruction of Slab and Waterproofing Membrane (cat walk)	$
10	Rear Terracotta Exterior Wall Repair	$
	CPT & LVP Total Total:	$ 5,070

PHASE 2 - WINTER 2025		
Item #	**Work Scope Description**	**Total:**
1	Lobby Improvements	$
2	Bar at First Floor	$
3	Bathrooms at First Floor	$
4	New Rotating Art Studio	$
5	Carpet Installation at Stairs from Lobby to Gallery Foyer at Lower Mezzanine	$
6	Rubber Treads Installation at Stairs from Lobby to Basement	$
7	Sound Proof Curtains at First Floor and Lower Mezzanine	$
	Carpet, LVP, & Treads Total:	$ 31,715

PHASE 3 - SUMMER 2026		
Item #	**Work Scope Description**	**Total:**
1	Auditorium (flex seating, new raised seating, light and sound booth, stage expansion)	$
2	Carpet and Epoxy Flooring at Auditorium, Lower and Upper Mezzanines	$
3	Attic Cat-Walk	$
4	HVAC	$
5	Upper Mezzanine New Seating	$
6	Western Gate	$
7	Basement Bathrooms	$
	Carpet, LVP, & Treads Total:	$ 13,819.70

Alternate Deducts

1. ~~[illegible]ating and Epoxy Flooring [illegible]t AX1.01, A1.01)~~
2. ~~Weste[illegible]te (Sheet A2.0[illegible]~~
3. ~~Store Front [illegible]cement (Sheet A2.01)~~
4. ~~Courtyard Im[illegible]s (Sheet A4.08)~~
5. ~~Upper [illegible]mine New S[illegible] Area (Sheet A4.10)~~
6. ~~S[illegible]xpansion (Sheet A4.11)~~
7. ~~Basement Bathrooms (Sheets A4.15, A4.16, A4.17)~~

Exclusions

1. Marquee and LED Displays
2. Remote Beer Distribution Equipment
3. Furniture (Tables, Chairs, Desks, Etc.)
4. Flex Seating
5. Flex Stage Expansion
6. Equipment Truss and AV Equipment
7. Bar Equipment
8. Appliances (Washer and Dryer)

Stairs / Aisles nosing, edging, or trim by Others. Assumed to be Electrician.

BID FORM

The undersigned, having examined the Architectural Contract Documents dated May 23, 2025; hereby proposes and agrees to furnish all labor, materials, and perform operations necessary to complete the above listed scope of work for the stipulated sum of:

Fifty Thousands, Six Hundred and Four and Seventy Cents (50,604.70 .00)

Words Value

Note: The above pricing shall include all fees and taxes.

Additionally authorized work shall be charged at cost plus 20 % for materials.
Note: Contractor to provide receipts for additionally authorized work.

I also acknowledge receiving the following addenda numbered:

Addenda No. 1 date: 6/17/25

Addenda No._____ date: _____

Addenda No._____ date: _____

and have included their provisions in the above bid price.

I agree to hold this price for the following amount of time **Thirty (30) Days**, and after that time the price is subject to change.

BIDDER NAME: Josh Hoffner

COMPANY: John Herbert Company

ADDRESS: 142 Route 17k

Newburgh NY 12550

SIGNED:

DATE: 6/23/25

CLARIFICATIONS

I submit the following as clarifications to the bid, if necessary:

Pricing includes Open Shop labor rates and assumes Normal working hours.

Use of Checmical Abatement procedures without the use of a Vapor Barrier will void Flooring Warranties.

Pricing does not include:

- Installation of a Moisture Reduction System or use of a High RH adhesive
- Extensive floor patch, preparation, and/or leveling.
- Stripping, Waxing, Final Cleaning, or Protection of finished floors.
- Taxes. Customer to provide signed certificate.

Karndean LVP has a beveled edge which if cut down, cannot be matched in the field.

This proposal assumes the Architect will accept the factory size of LVP ahead of Installation.