ESTIMATE

Prepared For

Montana Home Builders
173 N Route 9W
Congers, NY 10942

SUQUI L HOME IMPROVEMENT INC

CIRCLEVILLE, NY 10919
Phone: (845) 270-9131
Email: suquihomeimprovements@gmail.com

Estimate #	190
Date	09/03/2025
Expiration Date	09/30/2025
PO #	257 River Road, Grand View-on-Hudson, NY 10960
Business / Tax #	84-2898034

Description	**Total**
Framing	$85,800.00

257 River Road, Grand View-on-Hudson, NY 10960
Project: Framing of new residential structure per construction drawings provided.

Work to be Performed:
Frame exterior walls per plan, including installation of LVLs, beams, and posts.
Frame all interior partition walls.
Frame rough openings (ROs) for all windows and exterior doors per drawings.
Install subfloor system as specified in plans.
Install roof rafters and roof sheathing.
Install wall sheathing on all exterior walls.
Basement fit-out framing.

Window & Door Installation:
Install all windows and exterior doors per manufacturer specifications and drawings.

Architectural Details:
Install T&G soffits.
Frame and install custom rafter tails (note: this requires additional time, detail, and slows down overall framing).

Deck Framing:
Rough frame deck structure per drawings.

*Exclusions: No installation of deck boards or railings. No footings — to be provided and installed by others.

Exclusions & Clarifications
No footings, foundation, or concrete work.
No siding, trim, insulation, drywall, or finishes.
No installation of deck boards or railings.
Work to be performed strictly according to approved construction drawings.

Project Milestone & Payment Schedule $0.00

$25,800 Down payment.
$25,000 1st payment.
$35,000 2nd payment.

Any requested changes to the scope of work (change orders) may result in adjusted pricing and scheduling.

Remedies for Nonpayment:
If the Client does not pay the Contractor (Suqui L Home Improvement Inc) through no fault of the Contractor, within seven days from the time payment should be made as provided in this Agreement, the Contractor may, without prejudice to any other available remedies, upon seven additional days' notice to the Client, stop the Work of this Contractor until payment of the amount owing has been received. The Contract Sum shall, by appropriate Modification, be increased by the amount of the Contractor's reasonable costs of demobilization, delay, and remobilization.

Extras and Change Orders
*Any changes, modifications, or additions to the original scope of work must be documented through a written/Email no verbal Change Order.
Suqui L Home Improvement Inc shall not be required to perform any additional work outside of the agreed-upon scope without a signed Change Order that clearly outlines the additional work to be performed, the time required, and the cost associated with the changes.
Before any additional work begins, the Contractor and the Owner/General Contractor must agree in writing on the price and any adjustments to the project timeline resulting from the change.
Suqui L Home Improvement Inc shall not be responsible for any delays, costs, or damages arising from changes to the project scope that are not agreed to in writing.
Failure to reach an agreement on the terms of a Change Order shall relieve Suqui L Home Improvement Inc of any obligation to perform the additional work, and the Contractor shall not be held liable for any consequences arising from the refusal to perform such work.

Contractor Responsibilities
**Contractor shall provide qualified workers to fulfill the scope of the work with high level of craftsmanship.
**Work to be coordinated to maintain 1 point of egress into existing home at all times.
**Contractor shall do their best to protect landscaping, plants, flowers and trees.
**Keep site tidy and clean up trash, sawdust and debris daily. Use magnets and clean up stainless steel nails, screws and flashing scraps around home.
**Maintain access for other trades people to the addition that is currently under interior construction.

**Any un-used material to be organized neatly at location selected by client at the end of the project.
**Final clean-up at completion of job.
*******Professional Services Provided by Contractor(Suqui L Home Improvement Inc):
§ 4.9.1 The Contractor shall not be required to provide professional services that constitute the practice of
architecture or engineering unless such services are specifically required by the Architect Documents or unless the
Contractor is required to provide such services in order to carry out the Contractor responsibilities for its own
construction means, methods, techniques, sequences, and procedures. The Contractor shall not be required to
provide professional services in violation of applicable law.
**The Client shall not give instructions or orders directly to the Contractor's employees unless such persons are designated as authorized representatives of Suqui L Home Improvement Inc.

Subtotal	$85,800.00
Total	**$85,800.00**
Deposit Due	**$25,800.00**

Payment Schedule	
Deposit (30.07%)	$25,800.00
1st Payment (29.14%)	$25,000.00
2nd Payment (40.79%)	$35,000.00

For valuable consideration, the parties agree as follows
No modifications of this contract will be effective unless it is in writing and is signed by both parties.
this contract binds and benefits both parties.
Time is the essence of this contract.
this contract is governed by the laws of the State of NEW YORK.
By signing this document, the customer agrees to the services and conditions outlined in this document.

Luis Suqui

Montana Home Builders