Montana Contracting Corp.
173 North Route 9W
Congers, NY, 10920
(845) 398-1778
Company License: H-011193

Date: 08/14/2025

New City Spa

91 S Main Street
New City, NY 10956

Re: 91 S Main Street New City Spa

Budget Proposal

Montana Contracting Corp. hereby proposes all materials, labor and supervision in accordance with drawings dated 08/13/2025 for the sum of **$224,418**

Attachments:
Schedule of Values
Scope Of Work
Note and Clarifications

All work will be done in a professional and workman-like manner, licensed as required by law. All work to be fully covered with compensation and liability insurances.

Thank you for the opportunity.

Very truly yours,

Steve Catalanotto

Montana Contracting Corp.

Accepted By: _____

Date of Acceptance: _____

MONTANA CONTRACTING

Status: Active Estimates
Contact:
Date: 08/14/2025

Estimate: 25043 91 S Main Street New City Spa

Estimate Cost Totals

Description	Total	Percent of Cost	Cost/Unit
01 General Requirements			
01.0040 Design (Not Included)	$0	0.00%	0.00
01.0050 General Requirements	$19,828	8.84%	9.44
02 Existing Conditions			
02.1000 Demolition	$12,186	5.43%	5.80
02.1500 Containers/Waste Removal	$1,553	0.69%	0.74
06 Wood , Plastic and Composites			
06.2000 Finish Carpentry	$5,100	2.27%	2.43
06.2200 Millwork	$19,741	8.80%	9.40
08 Openings			
08.1400 Wood Doors & HW	$5,382	2.40%	2.56
09 Finishes			
09.2300 Drywall & Carpentry	$15,308	6.82%	7.29
09.2500 Acoustical Ceilings	$10,586	4.72%	5.04
09.6000 Flooring	$22,679	10.11%	10.80
09.9100 Painting	$10,463	4.66%	4.98
12 Furnishing			
12.3600 Countertops	$11,311	5.04%	5.39
22 Plumbing			
22.0000 Plumbing	$21,942	9.78%	10.45
22.4000 Plumbing Fixtures	$8,250	3.68%	3.93
23 Heating, Ventilating and Air-Conditioning			
23.0000 HVAC	$621	0.28%	0.30
26 Electrical			
26.0000 Electric	$14,200	6.33%	6.76
26.5000 Lighting Fixtures	$4,620	2.06%	2.20
28 Safety And Security			
28.4600 Fire Alarm	$5,693	2.54%	2.71
Sub-Total (Direct Cost)	**$189,462**	**84.42%**	**90.22**
Permit Fees (Not Included)	$0	0.00%	0.00
Overhead & Profit	$28,419	12.66%	13.53
Insurance	$6,536	2.91%	3.11
Total Estimate	**$224,418**	**100%**	**106.87**

Montana Contracting Corp.
173 North Route 9W
Congers, NY, 10920
(845) 398-1778
Company License: H-011193

Estimate Description: 91 S Main Street New City Spa

Scope of Work

Description
01.0040 Design (Not Included)
Architectural
01.0050 General Requirements
Blueprints (Per Page)
General Labor (Per Week)
General Supervision (Per Week)
Misc. Materials
Project Manager (Per Week)
Supervision (Per Week)
Temporary Toilet(s) (Per Month)
02.1000 Demolition
Carpenter
Demolition Container
Laborer
02.1500 Containers/Waste Removal
20-Yard Container
06.2000 Finish Carpentry
F/I Door Casing
I/O Interior Door Hardware
I/O Interior Wood Door & F/I Trim
06.2200 Millwork
F/I Lower Cabinets ($4,500 Material Allowance)
F/I Millwork @ Sales Area ($3,500 Material Allowance)
F/I New Direct Replacement Vanity With Integral Counter Top & Sink ($800 Material Allowance Each)
F/I Upper Cabinets ($4,500 Material Allowance)
08.1400 Wood Doors & HW
F/O Door Hardware [Commercial Privacy Hardware] ($100/Ea Allowance)
F/O Solid-Core 6 Panel Wood Door ($550/Ea Allowance)
09.2300 Drywall & Carpentry
Cut & Patch Existing GWB Walls for Plumbing
F/I 3-5/8" Metal Stud Framing
F/I 5/8" GWB Walls (Level 4 Finish)
F/I Blanket Insulation
F/I Wood Blocking

Montana Contracting Corp.
173 North Route 9W
Congers, NY, 10920
(845) 398-1778
Company License: H-011193

Description
09.2500 Acoustical Ceilings
F/I ACT Ceiling Grid ($1.75/SF Material Allowance)
F/I ACT Ceiling Tile ($2.50/SF Material Allowance)
09.6000 Flooring
F/I 4" Vinyl Base
F/I Luxury Vinyl Plank (LVP) ($4.00/SF Material Allowance)
09.9100 Painting
Paint GWB Ceilings
Paint GWB Walls
Paint/Stain Existing Wood Door & Casing
Paint/Stain Wood Doors & Casing
12.3600 Countertops
Template, Fabricate & Install (5) 6ft Solid Surface Countertop ($60/SF Material Allowance)
Template, Fabricate & Install Solid Surface Countertop ($60/SF Material Allowance)
22.0000 Plumbing
F/I Grinder Pump
I/O Bath Lav (Sink) & Faucet (Direct Replacement)
I/O Commercial Toilet (Direct Replacement)
I/O Exam Room Sink & Faucet
22.4000 Plumbing Fixtures
F/O Commercial Floor-Mounted Toilet + Flushometer
F/O Exam Room Sink & Faucet
F/O Lav Faucet
23.0000 HVAC
F/I Dryer Vent
26.0000 Electric
F/I 220 Volt Line For Dryer
F/I Dedicated Equipment Duplex 30amp
F/I Duplex Receptacle
F/I Duplex Receptacle
F/I Home Run + Arc-Fault Breaker
F/I Single-Pole Switch
I/O Lighting Fixture [2x4 Lay-In]
I/O Lighting Fixture [Owner Supplied Pendant]
Wire New Grinder Pump
26.5000 Lighting Fixtures

Montana Contracting Corp.
173 North Route 9W
Congers, NY, 10920
(845) 398-1778
Company License: H-011193

Description
F/O Lighting Fixtures ($175/Ea Budget)
28.4600 Fire Alarm
Modify Existing Fire Alarm System

Montana Contracting Corp.
173 North Route 9W
Congers, NY, 10920
(845) 398-1778
Company License: H-011193

Notes and Clarifications:

1. Pricing is valid for thirty (30) business days.
2. Pricing is based on using open shop labor on straight time only.
3. Permit fees are not included.
4. Asbestos testing/abatement are not included.
5. Phasing is not included.
6. Tax is not included. It is assumed that a capital improvement certificate will be provided prior to the start of construction.
7. Moving/relocating of equipment and/or furniture is not included.
8. Building and/or elevator service charges are not included.
9. Floor leveling is not included.
10. Level 5 finishes are not included.
11. Special inspections are not included.
12. Professional cleaning is not included.
13. Removal of adhesives or other contaminants on the existing slab is not included.
14. Sprinkler work is not included.
15. Exterior work is not included.
16. HVAC system is existing to remain.