Montana Contracting Corp.
173 North Route 9W
Congers, NY, 10920
(845) 398-1778
Company License: H-011193

Date: 02/06/2025

James Clifford
AAA Northeast

Re: AAA Rye Ridge Rev. 1

Proposal

Montana Contracting Corp. will furnish all necessary supervision, labor, materials and equipment to build the above-referenced project based on plans dated for the sum of: **$583,866**

Attachments:
Schedule of Values
Notes and Clarifications

All work will be done in a professional and workman-like manner, licensed as required by law. All work to be fully covered with compensation and liability insurances.

Thank you for the opportunity.

Very truly yours,

Matt Nicosia
Montana Contracting Corp.

Accepted By: _____
Date of Acceptance: _____

MONTANA CONTRACTING

Status: Active Estimates
Contact:
Date: 02/06/2025

Estimate: 25001 AAA Rye Ridge Rev. 1

Estimate Cost Totals

Description	Total	Percent of Cost	Cost/SF
01 General Requirements			
01.0050 General Requirements	$45,444	7.78%	22.28
02 Existing Conditions			
02.1000 Demolition	$6,861	1.18%	3.36
02.1500 Containers/Waste Removal	$2,700	0.46%	1.32
03 Concrete			
03.1500 Concrete Cutting (Core Drills)	$1,300	0.22%	0.64
06 Wood , Plastic and Composites			
06.2200 Millwork	$51,573	8.83%	25.28
07 Thermal and Moisture Protection			
07.3000 Roofing	$1,550	0.27%	0.76
07.8116 Cementitious Fireproofing	$3,000	0.51%	1.47
08 Openings			
08.1100 Doors, Frames & HW	$21,985	3.77%	10.78
08.8200 Arch. Metal & Glass	$3,925	0.67%	1.92
09 Finishes			
09.2300 Drywall & Carpentry	$35,682	6.11%	17.49
09.2500 Acoustical Ceilings	$22,623	3.87%	11.09
09.3013 Tile & Stone	$9,742	1.67%	4.78
09.6000 Flooring	$7,342	1.26%	3.60
09.9100 Painting	$12,081	2.07%	5.92
10 Specialties			
10.2800 Bath Accessories	$1,788	0.31%	0.88
11 Equipment			
11.3100 Appliances	$150	0.03%	0.07
21 Fire Suppression			
21.0000 Sprinkler	$11,500	1.97%	5.64
22 Plumbing			
22.0000 Plumbing	$22,350	3.83%	10.96
22.4000 Plumbing Fixtures	$8,360	1.43%	4.10
23 Heating, Ventilating and Air-Conditioning			
23.0000 HVAC	$47,750	8.18%	23.41
26 Electrical			
26.0000 Electric	$67,170	11.50%	32.93
26.5000 Lighting Fixtures	$65,800	11.27%	32.25
27 Communications			
27.1000 Tel/Data	$8,500	1.46%	4.17
27.2100 Network Equipment	$490	0.08%	0.24
28 Safety And Security			
28.4600 Fire Alarm	$16,350	2.80%	8.01
28.4610 Security	$3,850	0.66%	1.89

Description	Total	Percent of Cost	Cost/SF
Sub-Total ()	**$479,865**	**82.19%**	**235.23**
Overhead & Profit	$71,980	12.33%	35.28
Insurance	$16,555	2.84%	8.12
Sub-Total ()	**$568,400**	**97.35%**	**278.63**
Building Permit Application Fee	$250	0.04%	0.12
Building Permit Fee ($25 Per $1000)	$14,216	2.43%	6.97
Expediting Fee	$1,000	0.17%	0.49
Total Estimate	**$583,866**	**100%**	**286.21**

Montana Contracting Corp.
173 North Route 9W
Congers, NY, 10920
(845) 398-1778
Company License: H-011193

Notes and Clarifications:

1. Pricing is valid for thirty (30) business days.
2. Pricing is based on using open shop labor on straight time only.
3. Asbestos testing/abatement are not included.
4. Phasing is not included.
5. Tax is not included. It is assumed that a capital improvement certificate will be provided prior to the start of construction.
6. Moving/relocating of equipment and/or furniture is not included.
7. Tel/data cabling is not included.
8. Patching of existing walls is not included unless specifically indicated on plans.
9. Building and/or elevator service charges are not included.
10. Floor leveling is not included.
11. Level 5 finishes are not included.
12. Special inspections are not included.
13. Professional cleaning is not included.
14. Grinding of existing slab for adhesive removal is not included.
15. Performance/security bonds are not included.