Montana Contracting Corp.
173 North Route 9W
Congers, NY, 10920
(845) 398-1778
Company License: H-011193

Date: 07/02/2025

Brian Christu
Kids United

Re: Kids United Nanuet

Proposal

Montana Contracting Corp. will furnish all necessary supervision, labor, materials and equipment to build the above-referenced project based on plans dated for the sum of: **$315,527**

Attachments:
Schedule of Values
Notes and Clarifications

All work will be done in a professional and workman-like manner, licensed as required by law. All work to be fully covered with compensation and liability insurances.

Thank you for the opportunity.

Very truly yours,

Steve Catalanotto
Montana Contracting Corp.

Accepted By: _____
Date of Acceptance: _____

MONTANA CONTRACTING

Status: Active Estimates
Contact:
Date: 07/02/2025

Estimate: 25033 Kids United Nanuet

Estimate Cost Totals

Description	Total	Percent of Cost	Cost/Unit
01 General Requirements			
01.0050 General Requirements	$39,804	12.62%	
02 Existing Conditions			
02.1000 Demolition	$16,620	5.27%	
02.1500 Containers/Waste Removal	$4,625	1.47%	
03 Concrete			
03.1000 Concrete	$5,510	1.75%	
03.1500 Concrete Cutting	$3,977	1.26%	
03.3370 Concrete Topping	$999	0.32%	
06 Wood , Plastic and Composites			
06.2200 Millwork (Install Only)	$3,256	1.03%	
07 Thermal and Moisture Protection			
07.3000 Roofing (Budgetary)	$2,700	0.86%	
08 Openings			
08.1100 HM Doors, Frames & HW	$7,595	2.41%	
08.8200 Arch. Metal & Glass	$9,377	2.97%	
09 Finishes			
09.2300 Drywall & Carpentry	$22,274	7.06%	
09.2500 Acoustical Ceilings	$21,178	6.71%	
09.3013 Tile & Stone	$2,890	0.92%	
09.6000 Flooring	$18,317	5.81%	
09.8433 Rubber Wall Panels	$4,513	1.43%	
09.9100 Painting & Skim Coating	$9,913	3.14%	
10 Specialties			
10.2600 FRP Panels	$1,091	0.35%	
10.2800 Bath Accessories	$2,783	0.88%	
10.4400 Fire Protection Specialties	$500	0.16%	
21 Fire Suppression			
21.0000 Sprinkler	$6,000	1.90%	
22 Plumbing			
22.0000 Plumbing	$23,894	7.57%	
22.4000 Plumbing Fixtures	$3,905	1.24%	
23 Heating, Ventilating and Air-Conditioning			
23.0000 HVAC	$17,871	5.66%	
26 Electrical			
26.0000 Electric	$22,622	7.17%	
26.5000 Lighting Fixtures	$7,046	2.23%	
28 Safety And Security			
28.4600 Fire Alarm	$3,500	1.11%	
28.4610 Security	$4,920	1.56%	
Sub-Total (Direct Cost)	**$267,679**	**84.84%**	

Description	Total	Percent of Cost	Cost/Unit
Overhead & Profit	$40,152	12.73%	
Insurance	$7,696	2.44%	
Total Estimate	**$315,527**	**100%**	

Montana Contracting Corp.
173 North Route 9W
Congers, NY, 10920
(845) 398-1778
Company License: H-011193

Notes and Clarifications:

1. Pricing is valid for thirty (30) business days.
2. Pricing is based on using open shop labor on straight time only.
3. Permit fees are not included.
4. Asbestos testing/abatement are not included.
5. Phasing is not included.
6. Tax is not included. It is assumed that a capital improvement certificate will be provided prior to the start of construction.
7. Moving/relocating of equipment and/or furniture is not included unless specifically called out.
8. Building and/or elevator service charges are not included.
9. Floor leveling is not included only in the area shown on the demo plan at a maximum of 1/2" average.
10. Level 5 finishes are not included except @ graphics locations..
11. Special inspections are not included.
12. Professional cleaning is not included.
13. Removal of adhesives or other contaminants on the existing slab is not included.
14. The drop ceiling price is to replace the entire ceiling. We priced it this way because with the changes of wall layout and removal of soffits the cost difference of trying to salvage the old and just using all new is minimal.
15. The janitors closet/storage area will not receive any floor finishes.
16. Testing or balancing of existing HVAC system is not included.
17. We have included replacing the rear access door. Please confirm that the landlord is not performing this scope.
18. The fire alarm price includes relocating the existing devices. If new devices and programming is required there will be additional costs.
19. If existing duct smoke detectors are unusable there will be additional cost to replace.
20. Fire alarm monitoring is not included pending vendor pricing.
21. Low voltage cabling for data and data equipment is not included.
22. Benches in viewing area are install only
23. All custom items are budgetary pending approved design/shop drawings.
24. Repair/Replacement of duct insulation is excluded pending extent of scope.
25. The connection of duct work from demolished RTU-2 to the RTU-1 ductwork is budgetary until the full extent of scope is verified in the field.
26. If necessary the refurbishing of RTU-1 is excluded pending verification of needed repairs if any.
27. Existing storefront is to remain and no work is included except for painting the existing aluminum frames.
28. The turf flooring will be dry laid as per the manufacturer. The weight of the material is enough to keep it in place is what the manufacturer stated.
29. Roof penetration for new exhaust duct is budgetary pending verification of roof type and if there is a required vendor by the land lord.
30. Ceiling lighting is based on new fixtures throughout.
31. Painting of existing diffusers is not included.
32. Existing door, frame, and hardware replacement is not included pending necessary repairs or replacement being determined.
33. Install decor is excluded as the graphics schedule says to coordinate with franchise & corporate vendor for details. We will coordinate this install by the franchise vendor.
34. We have included a budget for the specified security system but any other items mentioned in the work letter that are not shown in drawings are excluded.

Alternate:

1. Permitting fee. $6,000