Montana Contracting Corp.
173 North Route 9W
Congers, NY, 10920
(845) 398-1778
Company License: H-011193

Date: 01/13/2026

Jane Slavin, RA
JSA Architecture & Design Group, LLC

Re: Venus & Venum

Budget Proposal

Montana Contracting Corp. hereby proposes all materials, labor and supervision in accordance with drawings dated for the sum of **$1,645,834**

Attachments:
Schedule of Values

Notes and Clarifications

All work will be done in a professional and workman-like manner, licensed as required by law. All work to be fully covered with compensation and liability insurances.

Thank you for the opportunity.

Very truly yours,

Steve Catalanotto

Montana Contracting Corp.

Accepted By: _____

Date of Acceptance: _____

MONTANA CONTRACTING

Status: Active Estimates
Contact:
Date: 01/13/2026

Estimate: 25072 Venus & Venum

Estimate Cost Totals

Description	Total	Percent of Cost	Cost/Unit
01 General Requirements			
01.0050 General Requirements	$101,995	6.20%	34.00
01.4523 Asbestos Testing	$4,725	0.29%	1.58
02 Existing Conditions			
02.1000 Demolition (Assuming No Asbestos)	$44,654	2.71%	14.88
02.1500 Containers/Waste Removal	$7,770	0.47%	2.59
02.2500 Asbestos Abatement (Not Included)	$0	0.00%	0.00
03 Concrete			
03.1000 Concrete	$12,301	0.75%	4.10
03.1500 Concrete Cutting	$9,770	0.59%	3.26
04 Masonry			
04.1000 Masonry	$14,695	0.89%	4.90
04.5710 Brick	$2,736	0.17%	0.91
05 Metal			
05.0050 Roof Dunnage	$4,934	0.30%	1.64
05.7610 Lintels	$2,926	0.18%	0.98
06 Wood , Plastic and Composites			
06.2000 Finish Carpentry	$7,275	0.44%	2.43
06.2200 Millwork	$37,367	2.27%	12.46
06.2300 Closet Interiors	$5,972	0.36%	1.99
06.4001 Wood Framing Materials	$73,055	4.44%	24.35
06.4002 Wood Framing Labor	$39,886	2.42%	13.30
06.4300 Wood Stairs And Railings	$23,587	1.43%	7.86
07 Thermal and Moisture Protection			
07.2000 Insulation	$32,116	1.95%	10.71
07.3000 Roofing	$72,761	4.42%	24.25
07.9510 Siding	$45,688	2.78%	15.23
08 Openings			
08.1100 HM Doors, Frames & HW	$41,323	2.51%	13.77
08.8200 Arch. Metal & Glass	$63,929	3.88%	21.31
09 Finishes			
09.2300 Drywall & Carpentry	$42,536	2.58%	14.18
09.2500 Acoustical Ceilings	$28,273	1.72%	9.42
09.3013 Tile & Stone	$59,809	3.63%	19.94
09.6000 Flooring	$14,637	0.89%	4.88
09.9100 Painting	$28,652	1.74%	9.55
10 Specialties			
10.2800 Bath Accessories	$2,000	0.12%	0.67
11 Equipment			
11.3100 Appliances	$8,295	0.50%	2.77
12 Furnishing			

Description	Total	Percent of Cost	Cost/Unit
12.3600 Countertops	$16,934	1.03%	5.64
22 Plumbing			
22.0000 Plumbing	$59,220	3.60%	19.74
22.4000 Plumbing Fixtures	$11,350	0.69%	3.78
23 Heating, Ventilating and Air-Conditioning			
23.0000 HVAC	$211,470	12.85%	70.49
26 Electrical			
26.0000 Electric	$92,327	5.61%	30.78
26.5000 Lighting Fixtures	$34,400	2.09%	11.47
27 Communications			
27.1000 Tel/Data (Back Boxes & Conduit Only)	$1,575	0.10%	0.53
28 Safety And Security			
28.4600 Fire Alarm	$20,628	1.25%	6.88
31 Sitework			
31.0000 Earthwork	$3,946	0.24%	1.32
Sub-Total (Direct Cost)	**$1,285,517**	**78.11%**	**428.51**
Contingency (10%)	$128,552	7.81%	42.85
Overhead & Profit	$183,829	11.17%	61.28
Insurance	$47,937	2.91%	15.98
Total Estimate	**$1,645,834**	**100%**	**548.61**

Montana Contracting Corp.
173 North Route 9W
Congers, NY, 10920
(845) 398-1778
Company License: H-011193

Estimate Description: Venus & Venum

Scope of Work

Description
01.0050 General Requirements
Blueprints
Equipment Rental
General Labor
General Supervision (10% Allocation)
Misc. Materials & Protection
Project Management (20% Allocation)
Supervision (75% Allocation)
Temporary Toilet(s)
01.4523 Asbestos Testing
Asbestos Testing
02.1000 Demolition (Assuming No Asbestos)
Remove Brick Exterior Gable Wall
Remove Concrete @ Entryway
Remove Covered Entry
Remove Debris Piles
Remove Doors & Frames
Remove Existing Condenser Unit
Remove Existing Furnace & Associated Ductwork
Remove Exterior Doors & Frames
Remove Exterior Trim
Remove Flooring
Remove GWB Walls
Remove Interior Partitions
Remove Millwork
Remove Plumbing Fixtures
Remove Roof In Its Entirety
Remove Safe
Remove Shrubs
Remove Sign
Remove Spline Ceiling & Faux Wood Beams
Remove Window
02.1500 Containers/Waste Removal
30-Yard Container

Montana Contracting Corp.
173 North Route 9W
Congers, NY, 10920
(845) 398-1778
Company License: H-011193

Description
02.2500 Asbestos Abatement (Not Included)
Asbestos Abatement (Not Included)
03.1000 Concrete
F/I Gravel Subbase in Trench
Form & Pour Concrete Footings
Form & Pour Concrete Slab. F/I All Applicable Rebar, Vapor Barrier & Mesh.
Hand-Dig Fill from Trench & Remove from Jobsite
Patch Concrete Slab
03.1500 Concrete Cutting
Sawcut Block Brick For Window Openings
Sawcut Existing Slab (2' Wide) For Underground Utilities. Flip & Haul Concrete Off Site.
04.1000 Masonry
F/I Black Precast Concrete Ledge
F/I CMU Block [8"x8"x16"]
04.5710 Brick
F/I Full-Brick Infill @ Existing Window Openings
05.0050 Roof Dunnage
F/I Galvanized Steel Dunnage
05.7610 Lintels
F/I Lintels
06.2000 Finish Carpentry
F/I Base Molding
06.2200 Millwork
F/I Lower Cabinets @ Breakroom
F/I Lower Cabinets @ Therapy Rooms
F/I Millwork Reception Desk
F/I Upper Cabinets @ Breakroom
F/I Upper Cabinets @ Therapy Rooms
06.2300 Closet Interiors
F/I Storage Closet Shelving
06.4001 Wood Framing Materials
F/O 11-7/8" Pro 560 TJI (Per LF)
F/O 2x10 DF
F/O 2x4 DF
F/O 2x4 PT
F/O 2x4 Studs

Montana Contracting Corp.
173 North Route 9W
Congers, NY, 10920
(845) 398-1778
Company License: H-011193

Description
F/O 2x6 DF
F/O 2x6 PT
F/O 2x6 Studs
F/O 3-1/2"x5-1/4"x10' PSL Post
F/O 4x8x1/2" CDX Fir Plywood
F/O 4x8x3/4" TG Advantech Plywood
F/O 4x8x5/8" CDX Fir Plywood
F/O 5-1/2"x11-1/4" LVL
F/O 5-1/4"x16" LVL
F/O FormSealR 5-1/2" x 50' Sill Seal
F/O Termite shield (6" x 25' Aluminum Roll)
06.4002 Wood Framing Labor
I/O Exterior Wall Framing & Sheathing @ 1st Floor
I/O Exterior Wall Framing & Sheathing @ 2nd Floor
I/O Floor Framing (Joists & Subfloor)
I/O Interior Framed Wall
I/O Roof Framing & Sheathing
06.4300 Wood Stairs And Railings
F/I Wood Railings @ Stair
F/I Wood Stairs & Railings
07.2000 Insulation
F/I R-21 Closed-Cell
F/I R-49 Batt Insulation
F/I Sound Deadening Insulation
07.3000 Roofing
F/I .040 Aluminum Coping
F/I .050 Aluminum Coping
F/I 1-Ply TPO Roof Membrane at Parapet Walls
F/I 1/2" Densdeck Cover Board
F/I 5" Polyliso Rigid Insulation (R-30+)
F/I Self-Adhering Vapor Retarder
F/I TPO Base Flashings, Edge Metal, Pipe Boots, etc.
F/I TPO Membrane (60 mil White) Fully Adhered
07.9510 Siding
F/I Black Metal Panel Siding
F/I Tyvek Housewrap

Montana Contracting Corp.
173 North Route 9W
Congers, NY, 10920
(845) 398-1778
Company License: H-011193

Description
F/I Tyvek Tape
08.1100 HM Doors, Frames & HW
F/O Door Hardware
F/O HM Frame (Single)
F/O Solid-Core Wood Door
08.8200 Arch. Metal & Glass
F/I Exterior Glass Storefront System (Black)
F/I Interior Storefront (½" Clear Tempered with Top & Bottom Channel - Iron)
F/I Main Entrance Exterior Storefront Door & HW
F/I Side Entrance Exterior Storefront Door & HW
09.2300 Drywall & Carpentry
F/I 5/8" GWB Walls (Level 4 Finish)
F/I Wood Blocking Per Therapy Room
F/I Wood Blocking for Bath Accessories
I/O Bath Accessories
I/O Interior HM Door, Frame & HW (Single)
09.2500 Acoustical Ceilings
F/I ACT Ceilings ($2.50/SF Material Budget)
F/I ACT Standard Grid ($1.50/SF Material Allowance)
09.3013 Tile & Stone
F/I Floor Tile ($7/SF Material Allowance)
F/I Floor Tile ($7/SF Material Allowance)
F/I Wall Tile ($7/SF Material Allowance)
F/I Waterproofing for Floor Tile
F/I Waterproofing for Wall Tile
09.6000 Flooring
F/I LVT (Luxury Vinyl Tile) Flooring + Vinyl Base
09.9100 Painting
Paint Base Molding
Paint Brick Exterior
Paint GWB Ceilings
Paint GWB Walls
Paint/Stain Wood Door + HM Frame (Single)
10.2800 Bath Accessories
F/O Bath Accessories (Budget Per Bathroom)
11.3100 Appliances

Montana Contracting Corp.
173 North Route 9W
Congers, NY, 10920
(845) 398-1778
Company License: H-011193

Description
F/O Dryer
F/O Refrigerator
F/O Washer
12.3600 Countertops
Template, Fabricate & Install Solid Surface Backsplash ($65/SF Material Allowance)
Template, Fabricate & Install Solid Surface Backsplash @ Therapy Rooms ($65/SF Material Allowance)
Template, Fabricate & Install Solid Surface Countertop @ Break Room ($65/SF Material Allowance)
Template, Fabricate & Install Solid Surface Countertop @ Therapy Rooms ($65/SF Material Allowance)
22.0000 Plumbing
Disconnect Existing Plumbing Fixtures
F/I Floor Drain 3"
F/I Hot Water Heater (HWH)
I/O Bath Lav (Sink) & Faucet
I/O Commercial Toilet
I/O Gas Dryer
I/O Mop Sink Connection
I/O Therapy Room Sink & Faucet
I/O Washer
Plumbing Rough Ins
22.4000 Plumbing Fixtures
F/O Commercial Floor-Mounted Toilet
F/O LAV Sink
F/O Lav Faucet
F/O Mop Sink
F/O Therapy Room Sink & Faucet
23.0000 HVAC
Disconnect Existing HVAC System & Reclaim Refrigerant
F/I Branch Selector/Heat Recovery Unit
F/I Duct Exhaust Fan (Residential)
F/I Ductwork
F/I ERV
F/I Fan Coil Unit
F/I Programmable Thermostats
F/I Refrigerant Piping
F/I VRF
HVAC Design/Labor/Startup/Rigging/Commissioning/ETC

Montana Contracting Corp.
173 North Route 9W
Congers, NY, 10920
(845) 398-1778
Company License: H-011193

Description
26.0000 Electric
Dedicated Equipment Duplex 20amp
Electrical Disconnects Prior to Demo (Large)
Electrical Rough Ins
F/I 200Amp Panel
F/I Duplex Receptacle
F/I Duplex Receptacle (Commercial)
F/I GFI Receptacle
F/I Single-Pole Switch
F/I Temporary Lighting & Power
I/O Lighting Fixture
I/O Lighting Fixture
I/O Lighting Fixture
Residential Exhaust Fan
Upgrade Electrical Service
Wire 20 Amp HWH
Wire HVAC Equipment
26.5000 Lighting Fixtures
F/O 2x2 Lighting Fixtures
F/O Decorative Exterior Wall Sconce Lighting Fixture @ Main Entrance
F/O Exterior Lighting Fixtures
F/O Pendant Lighting Fixture Budget @ Reception Desk
27.1000 Tel/Data (Back Boxes & Conduit Only)
F/I Tel/Data Outlet
28.4600 Fire Alarm
Fire Alarm Design-Build
31.0000 Earthwork
Backfill Front Porch
Excavate Front Porch Footings
F/I 2" Rigid Insulation Below Grade
F/I 2" Rigid Insulation Below Grade Vertical
F/I Crushed Stone

Montana Contracting Corp.
173 North Route 9W
Congers, NY, 10920
(845) 398-1778
Company License: H-011193

Notes and Clarifications:

1. Pricing is to be used for budgetary purposes only.
2. All work to be performed during normal working hours. Overtime is not included.
3. Pricing is based on using open shop labor.
4. Permits and fees are not included.
5. Surveying fees are not included. Montana will coordinate stakeouts.
6. Temporary heating is not included. If required, will be billed on time and material basis.
7. Winter additive, ground thawing and/or blankets for concrete is not included.
8. Rock removal is not included.
9. Snow/ice removal is not included.
10. Dewatering is not included.
11. Removal of unsuitable soils is not included.
12. Landscaping is not included.
13. Window treatments are not included.
14. Audio/visual is not included.
15. Security is not included.
16. Back boxes and stub ups are included for data.
17. We have included tile floors in the restrooms, hallways, waiting areas, laundry room, and boutique.
18. We have included wainscot tile 4' up walls in the restrooms.
19. All other floors are to be LVT.
20. Asbestos testing is included but abatement will be an additional cost pending the report.
21. Signage including the canopy at the main entrance is not included.
22. Sprinkler is not included.
23. We have included a 10 percent contingency.