ESTIMATE

Service Address

5 Heidi Ln
Gardiner, NY

Prepared For

Montana Contracting
173 N Route 9W
Congers, NY 10920
(845) 625-9518

SUQUI L HOME IMPROVEMENT INC

CIRCLEVILLE, NY 10919
Phone: (845) 270-9131
Email: suquihomeimprovements@gmail.com

Estimate #	184
Date	06/18/2025
Expiration Date	07/18/2025
PO #	Basement Walls
Business / Tax #	84-2898034

Description	Total
frame the additional basement walls	$6,800.00

Frame the additional basement walls as shown on the updated architectural drawing A-100.

Scope Includes:
Layout and framing of all new partition walls as indicated on revised plan A-100
2x4 wood framing at 16" on center (or as noted on plan)
Fasteners, hardware, and anchors for floor/wall connection
All work performed in accordance with current building code requirements

Subtotal	$6,800.00
Total	**$6,800.00**

For valuable consideration, the parties agree as follows
No modifications of this contract will be effective unless it is in writing and is signed by both parties.
this contract binds and benefits both parties.
Time is the essence of this contract.
this contract is governed by the laws of the State of NEW YORK.
By signing this document, the customer agrees to the services and conditions outlined in this document.

Luis Suqui	Montana Contracting